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NIT No. 427

/ E-Tender / 70

Dated: 19.04.2025

E-Tender Notice

NOTICE FOR INVITATION OF E-TENDER (NIT)

On behalf of Chairman, C&DS, U P Jal Nigam (Urban) invites LS rate e-tenders on a two-bid system
(QCBS) from eligible bidders. Bidders are advised to carefully note the eligibility/ qualification requirements
prescribed for the bid. They should submit their bids only if they consider themselves eligible and are in
possession of all the requisite documents. The details of the works are in the following table: -

Sr.
No. Particulars Details
Survey, Collection of Data, Preparation of
Integrated Urban Storm Water Drainage Master
Name of work & Location Plan. (IUSWDMP) ?nd other allied works for
Municipal Corporation Kanpur / Development
Authority Area in District —Kanpur, Uttar Pradesh,
1 India
2 Earnest Money in Rs. Rs. 10.00 Lakhs
3 Cost of bid document Rs. 20000 + 18% GST extra
4 Period of completion 4 months
28.04.2025 @ 16:00 Hrs.
Last date of pre-bid Query
submission Date & Time (Format for Pre-Bid Query submission is
5 provided as Annexure-2)
Date & Time: 28.04.2025 @ 16:30 Hrs.
Prebid Meeting Date, Time &
place Place: -
6 https://calendar.app.google/xpMMp2vyAcce9JIfUA
Last date & time of Submission | 14,05.2025 @15:00 Hrs.
of bid as specified in the bid
7 documents
Time. date & pl f . ¢ Time & Date: 14.05.2025,, 16:00 Hrs.
T::lfl’li(:lleBi dp ace 01 Opeming 0L 1 pyace: Office of The Project Manager, Unit-5,
8 C&DS, UP Jal Nigam (Urban), Kanpur
Time, date & place of Technical
9 Presentation Will be intimated later




Time, date & place of opening of
10 Financial Bid Will be intimated later

1.1 The Bid document may be downloaded from "https://etender.up.nic.in" w.e.f. 21.04.2025

1.2 The Bid should be valid for 120 days from the last date of submission of bids. Bid once submitted,
cannot be withdrawn.

1.3 If the date of opening of technical bid happens to be a holiday, the bid shall be opened on the next
working day at the same time for which no separate communication shall be sent.

1.4 Bidders having criminal record will not be allowed to participate in Bid process.

1.5 A person registered with any State Bar Council will not be eligible to participate in the Bid.

1.6 Bidders who inter alia fulfill the requirements as per bid document shall be eligible to apply.

1.8 The bid document consisting of Technical (eligibility) bid & financial bids including specifications,
the schedule of quantities of various types of items to be executed and the set of terms and
conditions of the contract to be complied with and another necessary document are available on
"https://e-tender.up.nic.in".

2 The technical bid shall be opened first at the due date and time as mentioned above. The time and
date of opening of financial bid of contractors, qualifying the technical bid shall be communicated
to them on a later date through portal.

3 If the Bidder feels that technical credentials of his own or other Bidders have been wrongly
evaluated/verified, he may raise objections within 2 (two) working days from the date of
uploading of result. The opening of the financial bid will be scheduled accordingly. No
requests/objections shall be entertained beyond the above limit; else it may be treated as an
obstruction in tender process and shall be dealt with accordingly.

4 The department reserves the right to reject any prospective application or to cancel the entire bid
process without assigning any reason whatsoever at any stage of tender.

5 Tender Fee and Earnest Money Deposit (EMD):

5.1 In compliance to G.O. No.01/2018/3070/78-2-018/42 1.T./2017/ (22) dated 03.01.2018, the bidder must

mandatorily deposit (out of his own resources) Tender Fees (non-refundable) & Earnest Money Deposit (EMD)
separately through the mechanism of RTGS/NEFT/ FDR/ Bank Gurantee as per following details: -

Name of Account Holder: - Director, C&DS, U.P. Jal Nigam (Urban), Unit-5, Kanpur.

Details For Tender Fees For Earnest Money Deposit

Account No 60294369122 60294369122

Name of Bank Bank of Maharastra Bank of Maharastra

Account Type Saving Saving

Address of Branch 117/NM/39, Avon Market, 117/NM/39, Avon Market,
Kakadev, Kanpur Kakadev, Kanpur

IFSC Code MAHBO0000975 MAHBO0000975

5.2 Earnest Money: -

EMD shall be Rs 10 lacs.



e EMD shall be paid through RTGS/ NEFT/ FDR/ In the form of Bank Guarantee.
e Validity of EMD will be at least 45 days beyond the validity of tender.

e This is to be noted by the bidder that original copy of FDR/ BG mandatorily be submitted till
next working day (during office hours) after last date of bid submission in person or by speed
post. The liability for timely submission shall lie with the Bidder, the department shall not be
responsible for delay on account of any reason whatsoever. Format of BG annexed with this RFP
(Annexure).

5.3 The bidder shall deposit tender fees and earnest money separately in the form mentioned above or in the
account mentioned as above and quote UTR No., date, and amount of deposit in the capability statement
available on portal. Further he shall upload digitally signed copies of original bank receipts clearly showing
the above details and/or the FDR/Bank Guarantee. It is made clear that Tender Fee and Earnest Money
deposited in any other form besides as mentioned above sub-paras shall render the bid non-responsive.

6. All the Bank Guarantees submitted towards EMD/Performance Security/Additional Performance
Security shall be issued by a Bank located either in the city of tender inviting authority or at Lucknow.

7. The bidder will, in addition to other documents, upload scanned and digitally signed copies of originals
of proof of cost of bid document i.e., Tender Fees, Earnest Money deposit as described above, Solvency
Certificate and Standard Affidavit in prescribed form 'I-C'.

8. All the documents as specified in the technical bid/eligibility bid document should be uploaded within
the period of bid submission.

9. The department will not be liable for incomplete/inaccurate / non-submission of bid for any reason
whatsoever including technical reasons.

10. It is made clear that separate submission of originals of any documents (except Bank Guarantee) other
than scanning and uploading them, are not required unless called for after opening of financial bid.

11. The bid submission shall become invalid if:
a) The bidder is found ineligible.
b) The bidder does not upload all the documents as stipulated in the bid document.

¢) If any discrepancy is noticed between uploaded documents and originals/hard copies
submitted later.

d) If subsequent to due date of submission of bid and/or after its submission bidder makes any
further communication/ representation with the department regarding the bid (whether
technical of financial) than otherwise called for by the undersigned as a clarification.

12- A. Performance guarantee 10% of the contract cost will have to be submitted at the time of signing the
contract in the form of FDR/Bank guarantee from any scheduled commercial bank.

12-B. To safeguard against contractors leaving the works after quoting very low rates below the BOQ
amount, the Bidder shall have to submit additional security/performance security to be
deposited by the firm shall be at following rates: -

a) Up to 10% below the estimated cost of works — Nil

b) Above 10% and up to 15% below the estimated cost of works @ 1% for each 1% quoted
below.

c¢) Beyond 15% below @ 2.00% for each 1.00% quoted below

14-Intending Bidders are advised to inspect and examine the site and its surroundings and satisfy
themselves before submitting their bids as to the nature of the ground and sub-soil (so far as



is practicable), the form and nature of the site, the means of access to the site, the
accommodation they may require and in general shall themselves obtain all necessary
information as to risks, contingencies and other circumstance which may influence or affect
their bid.

15-A bidder shall be deemed to have full knowledge of the site, whether he inspects it or not, and
no extra charge consequent to any misunderstanding or otherwise shall be allowed. The bidder
shall be responsible for arranging and maintaining at his own cost all materials, tools & plans,
water, electricity access, faculties for workers and all other services required for executing the
work unless otherwise specifically provided for in the contract documents.

16-Submission of a bid by a bidder implies that he has read this notice and all other contract
documents and has made himself aware of the instructions, scope, and specifications of the
work to be done and local conditions and other factors having a bearing on the execution of
the work.

17-Canvassing whether directly or indirectly, in connection with bids is strictly prohibited and the
bids submitted by the bidders who resort to canvassing will be liable for rejection & will be
debarred from future tender in C&DS, U P Jal Nigam.

18-The bidder shall not be permitted to bid for works under supervisory control of General
Manager and Project Manager concerned who is responsible for execution of work, in which
his near relative is posted. He shall also intimate the names of persons who are working with
him in any capacity or are subsequently employed by him and who are near relatives to any
officer in the C&DS. Any breach of this condition by the contractor would render him liable
to be removed from the approved list of contractors of C&DS and make him liable for
blacklisting.

19-No Engineer or other Gazetted Officer employed in Engineering or Administrative duties in
an Engineering Department of the STATE GOVERNMENT/State department Undertaking is
allowed to work as a contractor for a period of two years after his retirement from Government
service, without the prior permission of the Government of U.P. in writing. This contract is
liable to be cancelled if either the contractor or any of his employees is found any time to be
such a person who had not obtained the permission of the Government of U.P. as aforesaid
before submission of the bid or engagement in the contractor's service. Contractor will have
to repair/rebuild all public utility services if damaged during survey.

20-The Bidder must submit an affidavit on Rs. 100.00 stamp paper while bidding, stating that
he/she will provide all necessary manpower (Engineer/Supervisor), Machinery & Vehicle as
per detailed mentioned in Tender document, failing which their bid may be considered as non-
responsive.

21-List of Documents (TO BE UPLOADED ONLY ON E-TENDER WEBSITE
https://etender.up.nic.in):

Documents in original to be scanned and uploaded.

Original receipt of Bank of RTGS/NEFT/ Bank Guarantee (Copy of the Original Receipt) /FDR
(Copy of the Original Receipt) for Tender Fees and Earnest Money Deposit.

General information in Form-I

Declaration on Form - I A (Earnest Money)

Declaration on Form - I B (Affidavit of Bid Validity)

Standard Affidavit (Original Copy) on Form- I-C

Financial information in Form- II-A




# | Documents in original to be scanned and uploaded.

7 Details of similar works executed in Form-III

9 Details of technical personnel with bidder in Form-V

10 | Format for performance report in Form-VI (A&B)

11 | Details of Tools and equipment with the bidder in Form-VII

Litigation history on Form- VIII (The affidavit is to be typed on stamp paper worth Rs. 10/-

12 duly signed and notarized with date, affixing a revenue stamp of Rs. 2/- only)

13 | Letter Submitting Bid- Form-I1X

Affidavit on Rs 100.00 stamp paper (duly notarized with date) for Manpower

14 (Engineer/Supervisor), Machinery and Vehicle.

15 | Certificate of registration for GST, PAN etc.

16 | Capability statement (should be carefully & accurately filled in & uploaded on portal)

17 | ITR for corresponding submitted balance sheet

18 | Annexure-3,4 & 5 for JV, not applicable

19 | Bar Chart of work.

(S%a)

Project Manager,
Unit-05, C&DS,
U.P Jal Nigam (U), Kanpur
Endt. No. and Date as above:
Copy to the following for information and necessary action:
1. District Magistrate, Kanpur

2. Director, C&DS, U P Jal Nigam (Urban), Lucknow.

3. Municipal Commissioner, Nagar Nigam, Kanpur.

4. Chief General Manager (III), C&DS, U P Jal Nigam (Urban), Lucknow.

5. General Manager (Nodal-09/10), C&DS, U P Jal Nigam (Urban), Lucknow.

6. Finance Officer, C&DS, U P Jal Nigam (Urban), Lucknow.

7. Public Relations Officer, U P Jal Nigam, Lucknow with the request to upload the NIT on the website.

8. Project Manager (Technical), C&DS, U P Jal Nigam (Urban), Lucknow.

9. Project Manager, EDP Cell, C&DS, U P Jal Nigam (Urban), Lucknow. to upload the NIT on official
website- "www.cdsupjn.org".

10. Notice Board.

Pr%nager



11. DISCLAIMER

The information contained in this document (“DOCUMENT”) or subsequently provided
to Bidders, whether verbally or in documentary or any other form by or on behalf of the
employer or any of its employees or advisers, is provided to Bidders on the terms and conditions
set out in this DOCUMENT and such other terms and conditions subject to which such
information is provided.

This DOCUMENT is not an agreement or an offer by the employer to the prospective
Bidders or any other person. The purpose of this DOCUMENT is to provide interested parties
with information that may be useful to them in the formulation of their Proposals pursuant to
this DOCUMENT. This DOCUMENT includes statements, which reflect various assumptions
and assessments in relation to the Consultancy. Such assumptions, assessments and statements
do not purport to contain all the information that each Bidder may require. This DOCUMENT
may not be appropriate for all persons, and it is not possible for the employer, its employees,
or advisers to consider the objectives, technical expertise and particular needs of each party
who reads or uses this DOCUMENT. The assumptions, assessments, statements, and
information contained in this DOCUMENT, may not be complete, accurate, adequate, or
correct. Each Bidder should, therefore, conduct its own investigations and analysis and should
check the accuracy, adequacy, correctness, reliability and completeness of the assumptions,
assessments and information contained in this DOCUMENT and obtain independent advice
from appropriate sources.

Information provided in this DOCUMENT to the Bidders may be on a wide range of
matters, some of which may depend upon interpretation of law. The information given is not
intended to be an exhaustive account of statutory requirements and should not be regarded as a
complete or authoritative statement of law. The employer accepts no responsibility for the
accuracy or otherwise for any interpretation or opinion on the law expressed herein.

The employer, its employees and advisers make no representation or warranty and shall
have no liability to any person including any Applicant under any law, statute, rules or
regulations or tort, principles of restitution or unjust enrichment or otherwise for any loss,
damages, cost or expense which may arise from or be incurred or suffered on account of
anything contained in this DOCUMENT or otherwise, including the accuracy, adequacy,
correctness, reliability or completeness of the DOCUMENT and any assessment, assumption,
statement or information contained therein or deemed to form part of this DOCUMENT or
arising in anyway in this Selection Process.

The employer also accepts no liability of any nature whether resulting from negligence
or otherwise, howsoever caused, arising from reliance of any Bidder upon the statements
contained in this DOCUMENT.

The employer may in its absolute discretion, but without being under any obligation to
do so, update, amend or supplement the information, assessment or assumption contained in
this DOCUMENT.

The issue of this DOCUMENT does not imply that the Employer is bound to select a
Bidder or to appoint the Selected Bidder, as the case may be, for the Consultancy and the
Employer reserves the right to reject all or any of the Proposals without assigning any reasons
whatsoever.

The Bidder shall bear all its costs associated with or relating to the preparation and
submission of its Proposal including but not limited to preparation, copying, postage, delivery
fees, expenses associated with any demonstrations or presentations which may be required by
the employer, or any other costs incurred in connection with or relating to its Proposal. All
such costs and expenses will remain with the Bidder and the Employer shall not be liable in
any manner whatsoever for the same or for any other costs or other expenses incurred by a
Bidder in preparation or submission of the Proposal, regardless of the conduct or outcome of
the Selection Process.



SECTION 1
BID DATA SHEET (BDS)

A. General

1.1

Municipal Corporation: - Kanpur.
Method of selection: Quality and Cost based Selection (QCBS)
Name of Department: Construction & Design Services, UP Jal Nigam (Urban)

1.2

Works Name: Preparation of Integrated Urban Storm Water Drainage Master Plan
(IUSWDMP) for Municipal Corporation as mentioned in Clause 1.1 duly preparing
drainage basin maps (duly considering contributing catchment areas even beyond
municipal limits), carrying out all topographic surveys in the project influence area,
hydraulic analysis, zoning/ catchments/ sub catchments, simulation model addressing
worst scenario of rainfall intensity, mechanism at ultimate disposal point, proposing early
warning system to reduce/minimise human and property loss and disturbance to traffic
on arterial and sub arterial roads including preparation of hydraulic designs, drawings,
estimations, conducting stakeholders meetings, obtaining data for inundation
points/areas, prioritisation of projects, collection of data (DPR preparation and certain
identified works where DPR is not mandatory), utility mapping and its shifting estimates
etc. required for proper completion of works.

B. Preparation of Proposals

2.1 The Proposal shall comprise the following:
For FULL TECHNICAL PROPOSAL (FTP):
15 Inner Envelope with the Technical Proposal:
2" Inner Envelope with the Financial Proposal
C. Submission, Opening and Evaluation
3.1 The bidders shall submit their Proposals online through E-Tender portal
3.2 | The bidders must submit:
(a) Technical Proposal: one (1) soft Copy of the original proposal
(b) Financial Proposal: one (1) soft copy of the original proposal
Opening of Financial Bids: To be communicated to the technically successful
bidders through online e-tender portal
4 Financial Proposals - The Consultants should quote fee in the format given in
Financial Bid cover
5 Work Allotment: will be done based on the Highest scorer as per QCBS Method
6 Language of Bid — English
7 Currencies — In Indian Rupees
8 Communication Address: - Office of The Project Manager, Unit-5, Dist.-Kanpur,

C&DS




2011 Census Population of Urban Local Body (ULB)/Nagar Nigam Kanpur*- 2765348

10

Area of the ULB/Nagar Nigam Kanpur*- 266.74 Sqkm.

Area of Development Authority Kanpur*- 510.46 Sqgkm.(as per 2021)

Please Note- This is not the area of project execution. This is the area of the Nagar
Nigam and all the development authority.

11

Average Annual Turnover on consultancy works for last 3 consecutive FY ending
2023-24 shall be Rs 8.10 crore. The Turnover shall be brought to current levels as
per the bid documents. The turnover certificate shall be issued by company’s CA
clearly mentioning UDIN and date of issue.

12

The minimum T&P requirement as per form VII is as follows: -

7.1 DGPS -2 No.’s

7.2 Total Station. — 3 No.’s

7.3 Auto levels with staff - 10 No.’s

7.4 Required Legal Software for drainage design and Simulation as per CPHEEO

- 1 No.

7.5 GIS Software - 1 No.’s

7.6 Auto Primed pumps (5 HP) with coupler and pipes — 5 No.’s

7.7 Auto Primed pumps (7.5 HP) with coupler and pipes — 3 No.’s

7.8 Auto Primed pumps (12.5 HP) with coupler and pipes — 3 No.’s

7.9 GPRS (at least 10 m depth) —2 No.’s
Please Note- This is to be noted by the bidders that an undertaking on Rs. 100 Stamp Paper
should be submitted by the by bidder stating that bidder will provide all required T&P as
per RFP condition and as per necessity to complete the work successfully.

Note: *Information contained in S No 9 and 10 is for tender evaluation purpose only. The bidders are
advised to collect data after conducting necessary survey and field visits. It shall be deemed that the
bidder has quoted their rates after conducting surveys and field visit and no claim whatsoever shall be
considered in this regard. The bidder must quote according to the contributing catchment area of the

concerned ULB and scope of this RFP.




SECTION 2
OBJECTIVE
The department is proposing to prepare Integrated Master Plan for Storm water Drainage
system followed by Detailed Project Report for identified project(s). Technical and price bids
are invited from reputed eligible Consulting firms with a view to entrust the above-mentioned
task and the consulting firm will be selected based on Quality and Cost Based Selection

(QCBS) procedure described in this document.

Scope of services

The Scope includes Preparation of Integrated Urban Storm Water Drainage Master Plan
(IUSWDMP) followed by Detailed Project Report(s) (DPR is not mandatory, however rates
are invited and in case department desires to have a DPR, then the successful bidder has to
submit the DPR) for Storm Water Drainage duly integrating with existing drainage system
including carrying out all required surveys, preparation of drainage basin maps, mapping of
existing drains with width, depth, type and functioning status, making proposals duly
integrating with upstream demands and downstream facilities, ground validation of proposals,
making presentations to all concerned agencies to obtain approvals, preparation of estimations,
working drawings, inundation points, prioritizing of projects, collection of data etc. The list of

services to be provided is detailed below and is not limited to following: -

e Demarcation of municipal boundary and urban development authority boundary on GIS
platform.

e Obtaining details of SWD projects currently under progress and those which are under
proposal stage.

e Preparation of base plan of entire urban sprawl using NRSC / Satellite images consisting
of existing road network and contour map of 0.5 metre interval and analysing it with Land
Use

e Mapping (width, Invert Level, Ground Level, start point, End point, carrying capacity,
conditional assessment) of all existing drainage network consisting of primary drains,
secondary drains and tertiary drains including natural and man-made water bodies and
water courses. The mapping shall also include the outfalls of all the natural and man-made
drains into the receiving water bodies like rivers, natural channels, canals, rivulets or lakes
and reservoirs. It should be ensured that the invert levels, drain top levels and drain sections
of the outfall point is taken as this information will be used to suggest measures if invert
level is below the HFL of the river or FTL of the water body.

e Review and mapping of existing sewerage system, if available, or mapping of existing
sewerage system between household connection to STP location duly considering septic
tanks / soak pit details if any.

e Identifying reasons for sullage flow into open drains even when the underground sewerage
system is available or vice-versa and suggesting remedial measures to ensure that no
sewage/sullage is mixed with storm water or vice-versa.



Preparing Storm Water Drainage Basin Map / Catchment map (based on Satellite images /
Survey of India topographical sheets or whatever suitable means) duly considering areas
even if it is outside the municipal boundary.

Prepare Topography Based Drain Connectivity Model (TBDCM) duly connecting all
existing water bodies and natural channels in order to obtain the comprehensive natural
drainage network of the basins.

Carrying out topographic survey of entire catchment area with total station / DGPS and
taking levels at nodal points of a (minimum) 200 x 200 metre grid map, to draw 0.5 m
interval contour and validate catchments derived through satellite images and prepare micro
level sub catchment plan duly marking natural streams.

Collect 15 minutes interval rain fall data from Indian Meteorological Department (IMD) as
suggested by the CPHEEO (2019 Manual) and develop IDF curves for all return periods as
suggested (one-year, two-year, 5 year and 100-year return period);

Interact with all the stake holders and obtain information of inundation points during
rainfall. The collected information shall consist of the frequency of inundation, duration of
inundation, loss of property, loss of man-days loss of livelihood and deaths. Any other
activity required with stakeholder like mapping of existing utilities, utility shifting costing,
NOC requirement and its provisions, stakeholders’ suggestion etc shall be in the scope of
the successful bidder.

The inundation areas shall be mapped on the GIS platform to produce a hot spots map.

Prepare storm water drainage improvement plan/proposals for entire city including critical
infrastructure areas duly following CPHEEO manual for primary, secondary and tertiary
SWD network.

Hydraulic design of primary and secondary drainage network to be done by using storm
cad / software recommended by CPHEEO etc. with approval of department.

Carry out deficiency analysis of existing system to match with the proposals/requirement
and prepare a comparative statement where improvements in existing drainage system
(Catchment area wise / Sub Catchment area wise / Ward wise/ Zone wise/ important area
wise etc.).

Prepare Proposals for strengthening, remodelling, widening of existing drains to meet the
peak discharge.

Identify alternate / bypass routes if augmentation of drain to required size cannot be done
along existing alignment.

Integrate Low Impact Development (LID) approach with the drainage improvement
plan in order to manage the runoff such that the peak flow is reduced by provision of
rain gardens, bio-retention gardens, bioswales, pervious pavements, green roofs and
rainwater harvesting etc.

Identifying ponds / water bodies / open areas to use as detention ponds to attenuate
the flood hydrograph. Also explore possibility of opting for injection bores.

The augmentation, alternate alignment, LID features and detention ponds should together
lead to zero incidence of flooding for the return periods of 1, 2 and 5 years as the case may
be.

Prepare estimations for all proposals (primary, secondary, tertiary drainage network, 5
years O&M, improving regulation system of water bodies, developing detention ponds,
establishing injection bores, constructing pervious concrete pavements/ footpath for
improving water percolation to increase ground water table and also to reduce runoff on
streets etc.);

Supporting client to get proposals vetted through reputed academic institutes like IIT / NIT/
reputed University (or) CPHEEO (or) NEERI etc as approved by the Department. Fees



shall be paid by the Department.

Interact with stakeholders to prioritise the projects in terms of properties effected due to
inundation, duration of inundation, through passage effected, disposal point effect on
upstream area etc.

Reporting for land availability along the proposed alignment of the proposed assets
and recommendation for procurement of land if needed.

Hydraulic modelling for evaluating spread and submergence of an urban flood event along
with proposing alarm systems, remedial measures with SOPs for other action to be taken
during/before/after the event.

Any other activity required as per CPHEEO Manual/Gol Guidelines/State Government
guidelines or suggested by CPHEEO Manual and is not mentioned herewith.

Vetting of [USWD Master Plan from reputed institute like IIT’s or Regional Engineering
Colleges (MNIT, PrayKanpurj etc). Fees to be paid by the Department.

Obtaining consent to go ahead with selected projects for preparation of Detailed Project
Report(s).

Presentation, providing and analysing the appropriate simulation software that is capable
of simulation of storm water flooding with respect to rainfall and present inundation data
(including depth, extent and duration), warning systems etc or any other required
information necessary for reducing economic losses, loss in life and reduction in property
damages.

Any other activity required as per CPHEEO Manual shall be part of the scope of services.

Apart from above, following is the broad scope for DPR preparation. Bidder should
understand that the following is only broad scope, and any effort required to prepare the
DPR in a proper manner has to be done by the bidder.

Preparation of Concept plan with block estimates (based on secondary/available
information;

Preparation of Comprehensive Storm Water Drainage Improvement Plan with line
estimates following Part 1 of 1.2;

Supporting client agency in getting vetting done from reputed academic institutes like
IITs / NITs / CPHEEO / NEERI/ any reputed agency identified by the client agency;

Preparation of Detailed Project Report

a) Carrying out Topographical survey by using Total Station/ DGPS, Soil
investigation, designs, detailed drawings, structural design of various drainage
network sections.

b) Preparation of cost estimations including 5 years O&M estimates, BOQ, Tender
Documents (NIT), working drawings etc.

c) Submission of Inception Report, Preliminary/ Interim Report, Detailed Project
Reports

Supporting implementing Agency to avail External Funds.

Supporting implementing Agency to obtain technical approval from CPHEEO/IIT etc

Supporting implementing agency for re-conformity of level (time to time during
executing), mapping of underground utility services in consultation with concerned
department and submission of modified/ updated ground validated designs and
drawings including utility services shifting plan, makeshift arrangements etc.)

Technical evaluation & Gap analysis and suggesting remedial measures




Carrying out topographical and other required survey, investigation including
preparation of estimates for alternative routes;

Periodic monitoring of works during execution (once in a month);

Ensuring preparation of as built drawings by the contractor and subsequently
transferring the same on GIS Platform

Supporting in approval process of DPR/IUSWDMP

Eligibility Criteria

Bids are invited from intending eligible bidders online (Technical proposal and Financial
Proposals separately) for Preparation of Integrated Urban Storm Water Drainage Master Plans
followed by Detailed Project Reports for identified projects. The minimum eligibility criteria

1s;

Should be registered firm under companies act 1956 (or latest)/ a partnership firms
registered under the Partnership Act, 1932/ LLPs/ private limited companies

Annual Average audited turnover as mentioned in NIT/BDS/tender document during last
three years on consultancy works for DPR or master plan preparation for FY ending
2023-24.

Following Experience is required:-
Three similar nature (Drainage) works completed each of 30% of ULB area. OR
Two similar nature (Drainage) works completed each of 40% of ULB area. OR.

Single similar nature (Drainage) works completed each of 60% of ULB area

Following works shall be considered as Similar Nature Works:-
Drainage DPR preparation
&
Master Plan Preparation for Drainage
Note-

o This is to be noted by the Bidder that Completion certificate also need to be submitted
(issued by the officer not below the rank of Executive Engineer) along with other
supporting documents.

o Completion of Master Plan is considered only when approved by the competent
authority while completion of DPR will only be considered completed only when
Government issued G.O. regarding Completion certificate also need to be submitted
(issued by the officer not below the rank of Executive Engineer) along with other
supporting documents.

o Completion of Master Plan is considered only when approved by the competent
authority while completion of DPR will only be considered completed only when
Government issued G.O. regarding

o The catchment area served with the qualifying experience should be atleast 30 % area
of ULB for which this RFP is invited shall be for preparing comprehensive master plans
for Drainage.



e Experience in preparation of DPR(s) for drainage projects with project cost of Rs. 500
Crores in a single financial year period (within 12 Months Span for multiple or single work
orders) during the last 10 years.

Note-

o Completion certificate also need to be submitted (issued by the officer not below the
rank of Executive Engineer) along with other supporting documents.

o Completion of Master Plan is considered only when approved by the competent
authority while completion of DPR will only be considered completed, only when
Government issued G.O. regarding administrative and financial approval of the
project (For the same DPR).

o 12 Months time is for the time period between which amount of DPR for Rs. 500 Cr.
or more approved.

e [t does not include preparation and execution period.

e Please note that any work which is not approved shall not be considered for
evaluation.

e Experience Certificate shall be issued from an officer not below the rank of Executive
Engineer. The language of Experience certificate shall be Hindi or English. In case the
Experience certificate is issued in any other language it shall not be entertained. The
Experience certificate should clearly mention that the proposal submitted by the bidders is
approved by a competent authority. Approval proof to be submitted along with the bids.

e Any other requirement as per scoring criterion

e The Experience Certificate and Turnover shall be brought to the current level by
multiplying it with the updating factor as per the following table:

FY 23-24 |1 FY 17-18 1.49
FY 22-23 | 1.07 FY 16-17 1.56
FY 21-22 | 1.14 FY 15-16 1.63
FY 20-21 | 1.28 FY 14-15 1.70
FY 19-20 | 1.35
FY 18-19 | 1.42

Bidders’ proposal in response could form the basis for future negotiations and ultimately a
contract between bidder and the department.

The contract will be on LS based on outputs indicated in the subsequent paras.

Please note that the costs of preparing the proposal and of negotiating the contract, including a
visit to the town/s and to the Client’s offices are not reimbursable as a direct cost of the
Assignment. We wish to remind you that in order to avoid a conflict of interest, any firm
providing goods, works or services may not be eligible to participate in bidding for any
additional goods, works or services associated with this assignment unless specifically agreed
upon by the Client. This clause will be invoked wherever applicable.

4. PREPARATION OF PROPOSALS

Technical Proposal

1. Format for the technical proposal is in the RFP including the format for CV’s which
should be followed. The Bidders are expected to examine the documents in detail before
submission of proposals.



2. For assignments on a staff-time basis, the estimated number of Professional staff in
person months is only indicative. The proposal shall, however, be based on the number
of professional staff that will be deployed in person months estimated by the firm.

3. A brief description of the firm’s organizational setup and an outline of recent experience
on assignments of a similar nature. For each assignment, the outline should indicate,
inter alia, the profiles and names of the staff provided, duration of the assignment, and
firm’s involvement.

4. Any comments or suggestions on the terms of reference.
A description of the methodology and work plan for performing the assignment.

6. The list of the proposed staff team and specialization, the tasks that would be assigned
to each staff member, and their timing. CVs of the proposed professional staff duly
signed (Scanned Signatures/ Digital signature are also accepted), should be submitted.
Key information should include number of years working for the firm/entity, and level
of responsibility held in various assignments during the last ten (10) years due
additional weight age will be awarded for professionals having good and relevant
experience in the field of relevant studies.

7. Estimates of the total staff effort (professional and support staff; staff time in many
months) required carrying out the assignment, supported by bar chart diKanpurms
showing the time proposed for each professional staff team member.

8. Each key staff proposed shall be associated with only one consultant

9. It is desirable that most of the key professional staff proposed be permanent employees
of the firm or have an extended and stable working relation with it.

10.  Alternative professional staff shall not be proposed, and only one CV may be submitted
for each position.

11. The technical proposal shall not include any financial information.

5. Financial Proposal

The Costs should be expressed in percentage of estimated cost (excluding LS items) only
inclusive of all taxes as applicable, duties, fees, levies, and other charges imposed under the

applicable law, on the consultants, sub consultants, and their personnel.

6. SUBMISSION, RECEIPT AND EVALUATION OF PROPOSALS

Submission of Proposals:

Proposals should be submitted in one original document. Proposals must be prepared in
indelible ink and be signed by the authorized representative of the Consultants. All technical
proposals shall be placed in one envelope clearly marked “Technical Proposal,” and the
financial proposals in another envelope marked “Financial Proposals.” These two envelopes,

in turn, shall be sealed in an outer envelope bearing the Following Information.

Preparation of Integrated Urban Storm Water Drainage Master Plan in Municipal
Corporation, as per BDS/NIT



And addressed to: as per BDS
Your completed technical and financial proposals must be delivered online in E-Tender web

site. If required by the department, the hard copies shall be submitted by the bidder in 2 sets
and shall be notified separately.

Technical and financial proposals shall be written in English including project/study reports.
The Client reserves the right to modify and extend the deadline for the submission of proposals.
Bid Evaluation

The technical bids will be evaluated for its responsiveness and responsive bids shall
subsequently be evaluated by the department prior to opening of any financial proposals. All
the technical bids will be evaluated based on the eligibility criteria as per bid document. The
committee shall carry out its evaluation applying the evaluation criteria specified in Data Sheet.
The department reserves the right to waive off any minor infirmities which may not have any
material deviations in the bids. The department also reserves the right to seek clarification on
any information furnished by the bidder.

In case the department wants to verify the work physically of the prospective bidder, then the
bidder shall have to arrange the transportation, lodging and fooding cost for the representative/s
appointed by the department.

A responsive bid is one which: -
e Has paid the required fees.
Has submitted the required bid security/earnest money in required form.
Has signed all the pages by authorized representative
Has submitted Power of attorney for authorized representative
Has submitted all the required forms
Has not revealed any financial proposal in the technical proposal.

The responsive bids shall be evaluated as per following Scoring Criterion: -

7.1

Criteria, sub-criteria, and point system for the evaluation of the Full Technical
Proposals:

S1 Description Points
No

A Track Record

(1) | Experience in preparation of Strategic Nala Development 10

Programmes or Comprehensive Storm Water Drainage
Improvement Plans or Master Plans for Storm Water Drainage
System/ Flood Mitigation Plans or Blue Green Infrastructure
Development Plans or Development of Sponge City Plans. (10)
30% area— 60 %

200 % area -100 %

In between shall be on pro rata basis

(i) | Experience in preparation of DPR(s) for similar assignments 10
(SWD) with project cost of Rs. 500 Crores in any one financial year
period during last 10 years.

Rs 500 Cr. - 60 %

Rs 1000 Cr. -100 %




In between shall be on pro rata basis

(iii) | Experience in design of Blue-Green Infrastructure and Climate 5
Change Proposals (Flood Mitigation) (2.5)
Experience in preparation of proposals duly constructing detention
ponds or lake management techniques including preparing
simulation models (2.5)
30% area— 60 %
200 % area -100 %
In between shall be on pro rata basis

(iv) | Studies in Drainage sector across India. (Other state -100%) 10
Single state except UP- 60%
3 states other than UP — 100%
In between shall be on pro rata basis

(ii1) | T&P (Form VII) 10
Minimum Requirements-60 %
Double the requirement -100%
Please Note-
An undertaking on Rs. 100 Stamp Paper should be submitted by the by
bidder stating that bidder will provide all required T&P as per RFP
condition and as per necessity to complete the work successfully.

(vi) | Adequacy and quality of the proposed methodology, and work 5
plan in responding to the Terms of Reference (TORs)

B | Key Experts’ qualifications and competence for the 20

Assignment
Sl. | Position Qualification (30%) & Experience (70%)
No.
B.Tech in Civil Engineering & Masters in
Urban Planning / Hydrology / Hydraulics/
Water Resource  Engineering/  Urban

1 | Team Leader Hydrology - 25 Years (At-least 15 Years 5
experience must be in the field of SWD DPR
Preparation & Storm Water Drainage Master
Plan)

Dy. Team Leader
B.Tech in Civil Engineering & Masters in
Urban Planning / Hydrology / Hydraulics/

2 | Dy. Team Leader | Water Resource Engineering/  Urban 5
Hydrology - 20 Years (At-least 10 Years
experience must be in the field of SWD DPR
Preparation & Storm Drainage Master Plan)

SWD Expert
B.Tech in Civil Engineering & Masters in
Hydrology / Hydraulics/ Water Resource

3 | SWD Expert Engineering/ Urban Hydrology - 20 Years 5
(At-least 10 Years experience must be in the
field of SWD DPR Preparation & Storm
Drainage Master Plan)

. Design/ Env. Eng. Expert - B.Tech in Civil
4 Design/ Env. Eng. Engineering & Masters in Hydrology / 2

Expert

Hydraulics/ Water Resource Engineering/




Urban Hydrology - 10 Years (At-least 5
Years experience must be in the field of SWD
DPR Preparation & Storm Drainage Master
Plan including design of Strom Water
Drainage System)
B. Tech/ B.E. in Civil Eng. - 10 Years
L experience out of which at least 5 years of
Estimation Expert experience in the field of estimation of the I
SWD Projects.
MIM / MBA / PGDM in Financial
Financial Expert Management / Business Analytics / 1
Economics - 5 years after Graduation
Social Expert PG in Sociology 1
Financial
Strength
The bidder should
have a minimum | Required Average Annual Turnover— 10
annual  average | Marks
turnover on | Required amount — 60 %
consultancy Double the required amount — 100 % 10
yvorks as per BDS | [ between shall be on pro rata basis
mn th,e last 3 (Bidders to submit audited Turnover
FmaPClal Years | cortificate issued by his statutory Auditor.
(ending 31st | UDIN is mandatory)
March 2024)
Technical
Presentation
A. Applicant’s understanding of the project
requirements (5 marks)
B. Proposed approach and methodology,
Approach & appreciation of requirements (5 Marks) 20
Methodology Applicant’s  detailed work plan &
breakdown of activities for execution of the
assignment and team deployment plan (10
marks)

Minimum qualifying marks: Overall 70 percent and at-least 60 percent in each of the
criteria. However, all the other conditions shall be checked for responsiveness of the bids
and scoring shall be done only for those bids which are found responsive. Non-
responsive bids shall be rejected.

The financial bids of responsive and technically qualified agencies only will be opened.




7.2

(QCBS
only)

The lowest evaluated Financial Proposal (Fm) is given the maximum financial score
(Sf) of 100.

The formula for determining the financial scores (Sf) of all other Proposals is
calculated as following:

Sf=100 x Fm/ F, in which “Sf” is the financial score, “Fm” is the lowest price, and
“F” the price of the proposal under consideration.

The weights given to the Technical (T) and Financial (P) Proposals are:

T =0.80, and P = 0.20

St is evaluated as per S No 3.3 of Bid Data Sheet.

Proposals are ranked according to their combined technical (St) and financial (Sf)
scores using the weights (T = the weight given to the Technical Proposal; P = the
weight given to the Financial Proposal; T + P = 1) as following: S = Stx T% + Sfx

P%.

8. Negotiations

The preparation of [IUSWDMP is intended to entrust to qualified bidder based on the above

criteria depending on the capability. Negotiations, if done, shall only be done with the H1
bidder.
9. Bid Validity

The bidders are requested to hold their proposal valid for 120 days from the date of submission,

during which time they shall maintain, without change, the personnel proposed for the

assignment. The department reserves the right to accept or reject any or all the bids. The

decision of the Municipal Commissioner in this regard shall be final and binding on all the

bidders. No correspondence will be entertained in this regard. Furthermore, as quality is the

principal selection criteria, the client does not bind itself in any way to select the firm offering

the lowest prices.

10. Terms of Payment

Resolution images from NRSA/ any other agency,
Preparation of Drainage Basin Plan, Contour map,
Mapping of existing drainage infrastructure,
Collection of Rain Fall data from IMD, preparation
of IDF curves, identification of drain for
augmentation and alternative routes, hydraulic
modelling for submergence and warning systems,
line estimations, identification of inundation points
severity with respect to time, extent and depth of
inundation, short term and long term proposals,
Hydraulic designs prioritization of projects in
consultation with stake holders and submission of
preliminary report for city including vetting of the

SI No. Deliverables Time Payment
Schedule Schedule (% on
quoted price)
A) Preparation of Integrated Urban Storm Water | 120 Days As per
Drainage Master Plan including obtaining High BOQ1




proposal by IIT/NIT/CPHEEO/NEERI/ or any
other reputed specified agency by the client. All
works complete as per scope of bid document.

Al Submission of Inception Report. The payment 15 Days 5%
will only be done only after submission and
satisfaction of engineer in-charge.

A.2 | Submission of Interim Report with field data 60 Days 30%
(50%) and analysis (50%) The payment will only
be done only after submission and satisfaction of
engineer in-charge.

A3 Submission of Draft Report The payment will 90 Days 25%
only be done only after submission and
satisfaction of engineer in-charge.

A.4 | Submission of Final Report including vetting if | 120 Days 20%
required by the client The payment will only be
done only after submission and satisfaction of
engineer in-charge.

A5 | On approval from concerned/ competent 20%
authority The payment will only be done only
after submission and satisfaction of engineer in-

charge.
TOTAL A 100%
B) Submission of DPR 45 days As per
BOQ2
B.1 Submission of Detailed Survey 20 days
B.2 Finalizing the route and finalizing the 10 days
hydraulic designs
B.3 Submission of Draft and Final DPR 10 days +
5 days
B.4 Vetting of the DPR -
B.S Approval of DPR - 80%
B.6 Assisting in tender document preparation 15 days 5%
(exclusive of
60 days)
B.7 Assisting during execution - 15%
Total B 100%

Please Note- This is to be noted by the bidders that The payment will be done only after
submission and satisfaction of engineer in-charge.
11. Deliverables

Apart from deliverables mentioned in Clause 10, the contractor is expected to submit editable
soft copy of the final master plan along with 6 numbers of hard copies as well. Further they
shall submit a DPR (if required by department) for highest priority area and shall make



themselves available for next 2-year DLP for assisting in preparation of DPR by another
agency/Client and updating [USWDMP.

12. Liquidated Damages

The Contractor shall pay liquidated damages to the Client/Department at the rate 0.1%
per week of full contract value in case the Completion Date is later than the Intended
Completion Date. Liquidated damages at the same rate shall be withheld if the Contractor fails
to achieve the milestones prescribed in the bid document. However, in case the Contractor
achieves the next milestone the amount of the liquidated damages already withheld shall be
restored to the Contractor by adjustment in the next payment certificate. The total amount of
liquidated damages shall not exceed 10% of contract value. The Employer may deduct
liquidated damages from payments due to the Contractor. Payment of liquidated damages shall
not affect the Contractor's other liabilities.

If the Intended Completion Date is extended after liquidated damages have been paid, the
Engineer shall correct any overpayment of liquidated damages by the Contractor by adjusting
the next payment certificate.

In case the contractor fails to make up for the delay even at the time of completion of
work all withheld amounts shall be deducted from the bill against work actually done.

All compensations or the other sums of money payable by the contractor under the terms
of this contract may be deducted from, or paid by the sale of a sufficient part of his security
deposit or from the interest arising there from, or from any sums which may be due to or may
become due to the contractor under the terms of this contract, on any account whatsoever and
in the event of his Security deposit being reduced by reason of any such deductions or sale as
aforesaid the contractor shall within 10 days make good in fixed deposit receipt tendered by a
scheduled commercial bank and endorsed in favour of the Employer, any sum or sums which
may have been deducted from, or raised by sale of his security deposit or any part thereof.

13. Security Deposit/Performance Security

All tenders/ contracts issued/concluded; the performance guarantee @ 10% of the
contract cost will have to be submitted at the time of signing the contract in the form of FDR /
Bank Guarantee from any scheduled commercial Bank.

The performance security equal to the five percent of the contract price will be repaid to
the contractor when the period of defect liability period is over, and the Engineer has certified
that the contractor has satisfactorily carried out the services.

14. Defects Liability Period (DLP)

The Defects Liability Period for the services offered shall be 2 years from date of final
submission of [IUSWDMP. During 2-year DLP the contractor shall provide its support in
sharing the data, technical designs and any raw or processed information gathered for the
preparation of IUSWDMP to the client or any other agency nominated by state
government/Client/Department for preparation of prioritized projects. During DLP, if need
arises then modification in [USWDMP shall be done by the contractor. No additional cost shall
be given to the contractor for modification of [USWDMP.

15. Language

The language for the bids shall be English
16. Currency



All the currency shall be quoted in Indian Rupees and all payments shall be made in Indian
Rupees.

17. Rates

The rate should be quoted in currencies as mentioned in the bid document. The quoted rate
shall be valid for bid validity period as mentioned in bid document. GST shall be extra. In case of
discrepancy between quoted rate in figures and quoted rate in words, rates quoted in words shall

prevail.

19. Payments

19.1.

19.2.

19.3.

19.4.

19.5.

Payments shall be adjusted for deductions for advance payments, security deposit, other
recoveries in terms of the Contract and taxes at source, as applicable under the law. The
Engineer shall endeavour to pay the Contractor the amounts he has certified within forty-
five days of the date of each certificate.

Items of the Works for which no rate or price has been entered in the Bill of Quantities,
will not be paid for by the Employer and shall be deemed covered by other rates and
prices in the Contract.

The interim or running account bills shall be submitted by the contractor for the work
executed based on recorded measurements on the format as approved by the Engineer in
triplicate along with soft copy of the bill on or before the date of every month fixed for
the same by the Engineer. Engineer shall arrange to have the bill verified by taking or
causing to be taken, where necessary, the requisite measurements of the work. In the
event of the failure of the contractor to submit the bills, Engineer shall prepare or cause
to be prepared such bills in which event no claims whatsoever due to delays on payment
including that of interest shall be payable to the contractor. Payment on account of
amount admissible shall be made by the Engineer certifying the sum to which the
contractor is considered entitled by way of interim payment at such rates as decided by
the Engineer. The amount admissible shall be paid within forty-five days after the day of
certification of the bill by the Engineer or his authorized representative together with the
account of the material issued by the department, or dismantled materials, if any along
with all required supporting documents.

All such interim payments shall be regarded as payment by way of advances against final
payment only and shall not preclude the requiring of bad, unsound, and imperfect or
unskilled work to be rejected, removed, taken away and reconstructed or re-erected. Any
certificate given by the Engineer relating to the work done or materials delivered forming
part of such payment, may be modified, or corrected by any subsequent such certificate(s)
or by the final certificate and shall not by itself be conclusive evidence that any work or
materials to which it relates is/ are in accordance with the contract and specifications.
Any such interim payment, or any part thereof shall not in any respect conclude,
determine or affect in any way powers of the Engineer under the contract or any of such
payments be treated as final settlement and adjustment of accounts or in any way vary or
affect the contract.

Pending consideration of extension of date of completion, interim payments shall
continue to be made as herein provided without prejudice to the right of the department
to take action under the terms of this contract for delay in the completion of work, if the
extension of Intended Completion Date is not granted by the competent authority.



19.6. The contractor shall, after receiving his interim payment, clear all the dues of his labour/
material suppliers & produce a certificate/receipt on this account with next running bill,
if the contractor does not clear these dues or unnecessarily delays the same, the Engineer
at his discretion can make payments to these labour/ material suppliers directly. Any such
payment shall be recovered from the contractor's bill.

20. Rights of Breach of Contract:

20.1. The Employer may rescind/determine the Contract if the Contractor causes a fundamental
breach of the Contract.
20.2. Fundamental breaches of Contract shall include, but shall not be limited to, the following:

20.2.1. if the contactor has, without reasonable cause, suspended the progress
of the work or has failed to proceed with the work with due diligence so
that in the opinion of the Engineer (which shall be final and binding) he
will be unable to secure completion of the work by the date for completion
and continues to do so after a notice in writing of seven days from the
Engineer.

20.2.2. the Contractor is declared as bankrupt or goes into liquidation other than
for approved reconstruction or amalgamation.

20.2.3. the Engineer gives Notice that failure to correct/reconstruct or replace a
particular Defect is a fundamental breach of Contract and the Contractor
fails to correct it within a reasonable period determined by the Engineer.

20.2.4. the Contractor does not maintain a Security, which is required.

20.2.5. the Contractor has delayed the completion of the Works by the number
of days for which the maximum amount of compensation/ liquidated
damages can be paid, as defined in bid document.

20.2.6. If the Contractor, in the judgment of the Employer, has engaged in the
corrupt or fraudulent practice in competing for or in executing the
Contract. For the purpose of this clause, “corrupt practice” means the
offering, giving, receiving, or soliciting of anything of value to influence
the action of a public official in the procurement process or in Contract
execution. “Fraudulent Practice” means a misrepresentation of facts in
order to influence a procurement process or the execution of a contract to
the detriment of the Employer and includes collusive practice among
Bidders (prior to or after bid submission) designed to establish bid process
at artificial non-competitive levels and to deprive the Employer of the
benefits of free and open competition.

20.2.7. If the Contractor has not completed at least thirty percent of the value of
construction Work required to be completed after half of the completion
period has elapsed.

20.2.8. Ifthe Contractor fails to deploy machinery and equipment or personnel

as specified in the contract at the appropriate time.

20.2.9. ifthe contractor fails to complete the work within the stipulated date or
items of work with individual date of completion, if any stipulated, on
or before such date(s) of completion and does not complete them within
the period specified in a notice given in writing in that behalf by the
Engineer.



20.3.

20.2.10. If the Contractor persistently neglects to carry out his obligations under
the contract and / or commits default in complying with any of the terms
and conditions of the contract and does not remedy it or take effective
steps to remedy it within 7 days after a notice in writing is given to him
in that behalf by the Engineer.

20.2.11. If the contractor shall offer or give or agree to give to any person in
department or to any other person on his behalf any gift or
consideration of any kind as an inducement or reward for doing or
forbearing to do or for having done or forborne to do any act in relation
to the obtaining or execution of this or any other contract with
department.

20.2.12. If the contractor being a company shall pass a resolution or the court
shall make an order that the company shall be wound up or if a receiver
or a manager on behalf of a creditor shall be appointed or if
circumstances shall arise which entitle the court or the creditor to
appoint a receiver or a manager or which entitle the court to make a
winding up order.

20.2.13. If the contractor assigns, transfers, sublets (engagement of labour on a
piece - work basis or of labour with materials not to be incorporated in
the work, shall not be deemed to be subletting) or otherwise parts with
or attempts to assign, transfer, sublet or otherwise parts with the entire
works or any portion thereof without the prior written approval of the
Engineer.

20.2.14. Any other fundamental breaches as specified in the Contract Data

Notwithstanding the above, the Employer may determine the Contract for convenience.

20.4. If the Contract is rescinded /determined, the Contractor shall stop work immediately,

20.5.

make the Site safe and secure, and leave the Site as soon as reasonably possible.
Foreclosure of Contract due to abandonment or reduction in scope of the work: If
at any time after acceptance of the tender or during the progress of work, the purpose or
object for which the work is being done changes due to any supervening cause and as a
result of which the work has to be abandoned or reduced in scope the Engineer shall give
notice in writing to that effect to the contractor stating the decision as well as the cause
for such decision and the contractor shall act accordingly in the matter. The contractor
shall have no claim to any payment of compensation or otherwise whatsoever, on account
of any profit or advantage which he might have derived from the execution of the works
in full but which he did not derive in consequence of the foreclosure of the whole or part
of the works.

The contractor shall be paid at contract rates, full amount for work executed at site.
Nothing extra shall be paid to contractor by the Engineer for any expenditure incurred on
preliminary site work e.g., temporary access roads, temporary labour huts, staff quarters
and site office; storage accommodation and water storage tanks which could not be
utilised on the work to the full extent in the view of foreclosure.

Employer shall have the option to take over contractor's materials or any part of thereof
brought to site. For materials taken over by Employer, cost of such materials as detailed
by Engineer shall be paid. The cost shall, however, take into account purchase price, cost



20.6.

20.7.

of transportation and deterioration or damage which may have been caused to materials
whilst in the custody of the contractor.

Any new item (not covered under this tender document) introduced & sanctioned by
Government as new or as replacement of existing item due to technical reason (or any
other reason) may or may not be included in the scope of work of this tender/contract.
Employer reserves the full right, without being liable for any damages or obligation, to
get it executed separately.

Termination of Contract on the Death of the Contractor: Without prejudice to any of
the rights or remedies under this contract, if the contractor dies, the Employer shall have
the option of terminating the contract without compensation to the contractor.

Without prejudice to any of the rights or remedies under this contract, if the client/
Government withdraw the work from Employer due to any reason, at any stage of
construction, the Employer shall have the option of terminating the contract without
compensation to the contractor.

21. Payment upon Rescission /Determination of the Contract:

21.1.

21.2.

21.3.

If the contract is rescinded (of which rescission notice in writing to the contractor under
the hand of the Engineer shall be conclusive evidence) and in which case the security
deposit of the contractor together with such sum or sums due to him under the contract
shall stand forfeited and be absolutely at the disposal of the Employer.

If the Contract is determined at the Employer's convenience, the Engineer shall issue a
certificate for the value of the work done, the reasonable cost of removal of Equipment,
repatriation of the Contractor's personnel employed solely on the Works, and the
Contractor's costs of protecting and securing the Works and less advance payments
received up to the date of the certificate, less other recoveries due in terms of the Contract,
and less taxes due to be deducted at source as per applicable law.

If the contract is Determined due to breach of contract the Engineer may call in other
contractor, or employ daily labour to dismantle bad work if necessary (the bad work to
be certified by the Engineer whose decision shall be final) and to renew and complete the
said works and pay the cost of such contractor for daily labour and price of materials
required for such dismantling, renewing and completion out of the said security deposit
or such sum or sums as may be due to the contractor under this contract, and if such cost
be more than the amount made up the security money and the sum or sums due to the
contractor under this contract the difference between it and the sum made up by the
security money and the balance due to the contractor as aforesaid shall be a debt due from
the said contractor.

In the event of either of the above courses being adopted by the department, the contractor
shall have no claim to compensation for any loss sustained by him by reason of his having
purchased or procured any materials, or entered into any agreements, or made any
advance on account of, or with a view to the execution of the work or the performance of
the contract. And in case the contract shall be rescinded under the provision aforesaid,
the contractor shall not be entitled to recover or be paid any sum for any work therefore



actually performed under this contract, unless and until the Engineer shall have certified
in writing the performance of such work and the value payable in respect thereof, and he
shall only be entitled to be paid the value so certified.

22. Non-Exercise of Contractor Liability to Pay Compensation:

22.1.

In any case in which any of the powers conferred upon the department by clause above
thereof shall have become exercisable, the same shall not constitute a waiver of any of
the conditions hereof, and such power shall notwithstanding be exercisable in the event
of any future case of default by the contractor for which by any clause or clauses hereof
he is declared liable to pay compensation amounting to the whole of his security deposit
and the liability of the contractor for past and future compensation shall remain
unaffected. In the event of the Engineer putting in force either of the powers (Clause
21.1) or (Clause 21.3) vested in him under the preceding clauses, he may, if he so desires,
take possession of all or any tools, plant, materials and store in or upon the or site thereof
or belonging to the contractor or procured by him intended to be used for the execution
of the work or any part thereof, paying or allowing for the same in account at prevailing
market rates, such rates to be certified by the Engineer whose certificates thereof shall be
final otherwise the Engineer may issue notice in writing to the contractor or his other
authorized agents to remove such tools, plants, materials or stores from the premises
(within a time to be specified in such notice, and) in the event of the contractor failing to
comply with any such requisition, the Engineer may remove them at the contractor’s
expenses or sell them by auction or private sale on account of the contractor and at his
risk in all respects, and the certificate of the Engineer as the expenses of any such
removal, and the amount of the proceeds and expense of any such sale shall be final and
conclusive against the contractor

23. Releases from Performance:

23.1.

23.2.

If the Contract is frustrated by the outbreak of war or by any other event entirely outside
the control of the Employer or the Contractor, the Engineer shall certify that the Contract
has been frustrated. The Contractor shall make the Site safe and stop work as quickly as
possible after receiving this certificate and shall be paid for all work carried out before
receiving it and for any work carried out afterwards to which a commitment was made.

In case, the work cannot be started due to reasons not within the control of the contractor
within 1/6" of the stipulated time for completion of work or six months, whichever is
later, either party may close the contract. In such eventuality, the Performance Guarantee
of the contractor shall be refunded, but no payment on account of interest, loss or damages
or any compensation for the work remaining unexecuted etc. shall be payable at all.

24. Termination of Work:

The contract may be terminated by competent authority due to default by the contractor.

There may be several conditions which may warrant the termination of work. Which are, but not
limited to the following.

Willful delay of work.

Unsatisfactory quality of work.

Bad behavior of the contractor.

Progress not being generally maintained as per schedule.



= Leaving of work by the contractor before completion.
= Not full filling the Terms, condition, and specifications of contract bond.
* For termination of contract notice served by the hand of engineer-in-charge shall be sufficient.

Debitable Agency: If a contractor fails to do the construction work properly, the contract agreement
of the contractor may be terminated. In such a situation, another agency or contractor shall be
appointed by the Competent Authority for completing the remaining works in accordance with
required specifications, terms and conditions. The cost of remaining works shall be debited from
original contract. The new contractor is called as debitable agency.

25. Insurance: (Applicable for cost of work put to bid being more than Rs. 40.00 Lacs)

25.1. The Contractor at his cost shall provide insurance cover issued by a public sector
general insurance company, in the joint names of the Employer and the Contractor, valid
from the Start Date to the end of defect liability period, for the following events which
are due to the Contractor's risks:

a) Contractor's All Risk Insurance: The Contractor shall insure the work for a sum
equivalent to the Contract value together with materials and plants for incorporation
therein, to the full replacement cost and it being understood that such insurance shall
provide for compensation to be payable to rectify the loss or damage incurred and
an additional sum of 15% of such replacement cost to cover any additional costs of
and incidental to rectification of loss or damage including professional fees and the
cost of demolishing and removing any part of the work and of removing debris of
whatever nature and it being understood that such insurance shall provide for
compensation being payable to rectify loss or damage incurred or such additional
sums as specified and interests of the Client against all Risks, claims, proceedings,
losses or damages, costs, charges and expenses from whatsoever arising out of in
consequence of the execution and maintenance of the work for which the contractor
is responsible under the Contract.

b) Workmen Compensation & Employer's Liability Insurance: This insurance shall
be affected for all the Contractor's employees engaged in performance of the
contract. The Employer/Client shall not be liable in respect of any damages or
compensation payable at law in respect of or in consequence of any accident or injury
to any workman or any other person employed by the contractor and the Contractor
shall indemnify and keep indemnified the Employer/Client against all such damages
and compensation and against all claims, demands, proceedings, costs, charges &
expenses, whatsoever in respect of or in relation thereof.

¢) Third Party Insurance: The Contractor shall be responsible for making good to the
satisfaction of the Engineer any loss or any damage to all structures and properties
belonging to the Client or being executed or procured or being procured by the Client
Department or of the other agencies within the premises of all work of the Client if
such loss or damage is due to fault and or the negligence or willful acts or omissions
of the contractor, his employees, agents, representatives.

d) The contractor shall take sufficient care in moving his plants, equipment and
materials from one place to another so that they do not cause any damage to any
person or to the property of the Client Department or any third party including
overhead and underground cables and in the event of any damage resulting to the
property of the Client Department or to a third party during the movement of the
aforesaid plant, equipment or materials, the cost of such damages including eventual



loss of production, operation or services in any plant or establishment as estimated
by the Client Department or ascertained or demanded by the third party, shall be
borne by the contractor.

e) Before commencing the execution of the work, the contractor, shall insure and
indemnify and keep the Client Department harmless of all claims, against the
contractor's liability for any materials or physical damage, loss or injury which may
occur to any property, including that of the Client Department or to any person
including any employee of Client Department, or arising out of the execution of the
work or in the carrying out of the contract, otherwise than due to the matters referred
to in the provision to (a) above. Such insurance shall be affected for an amount
sufficient to cover such risks. The terms shall include a provision whereby, in the
event of any claim in respect of which the contractor, would be entitled to
receive/indemnify under the policy being brought or made against the Client
Department, the insurer shall wilfully indemnify Client Department against such
claims and any costs, charges and expenses in respect thereof.

f) The contractor shall also at all times indemnify the Client Department against all
claims, damages, or compensation under the provisions of Payment or Wages Act,
1936, Minimum Wages Act, 1948, Employer's Liability Act, 1938, the Workman’s
Compensation Act, 1947, Industrial Disputes Act, 1947 and Maternity Benefit Act,
1961, or any modification thereof or any other law relating thereof, and rules made
there under from time to time.

g) The Contractor shall also at his own cost carry and maintain any and all other
insurance(s) which may be required for the Contractor's Equipment and other things
brought onto the Site by the Contractor, for a sum sufficient to provide for their
replacement at the Site

h) The Contractor shall also at his own cost carry and maintain any and all other
insurance(s) which he may be required to take out under any law or regulation from
time to time. He shall also carry and maintain any other insurance, which may be
required by the Engineer.

1) Cross Liabilities: The insurance policy shall include a cross liability clause such
that the insurance shall apply to the contractor and to the Client Department as
separate insured.

25.2. The Contractor shall prove to the Engineer-in- charge from time to time he has taken
out all the insurance policies referred to above and has paid the necessary premiums for
keeping the policies alive till expiry of the Defects Liability Period.

25.3. Evidence and Terms of Insurance:

The Contractor shall provide evidence to the Engineer as soon as practicable after the
respective insurance have been taken out but in any case, prior to the start of work at the
Site that insurance required under the Contract have been effected and shall, within 84
days of the Commencement Date, provide the insurance policies to the Client
Department. When providing such evidence and such policies to the Client Department,
the Contractor shall notify to the Engineer also. Such insurance policies shall be
consistent with the general terms agreed prior to the issue of the Letter of Acceptance.
The Contractor shall affect all insurance for which he is responsible with insurers and in
terms approved by Client.

25.4. Adequacy of Insurance:



The Contractor shall notify the insurers of changes in the nature, extent, or programme
for the execution of the Works and always ensure the continuity and adequacy of the
insurance in accordance with the terms of the Contract and shall, when required, produce
to the Consultant the insurance policies in force and the receipts for payment of the
current premiums.

25.5. The aforesaid insurance policies shall provide that they shall not be cancelled till the

Engineer-in-charge has agreed for cancellation.

25.6. Remedy on the contractor's failure to insure:

If the contractor shall fail to effect and keep in force the insurance referred to above or
any other insurance which he/they may be required to effect under the terms of the
contract then and in any such case Engineer may without being bound to, effect and keep
in force any such insurance and pay such premium or premiums, as may be necessary for
that purpose and from time to time deduct the amount so paid by the Engineer from any
moneys due or which may become due to the contractor or recover the same as a debt
due from the contractor.

25.7. Compliance with Policy Conditions:

If the Contractor fails to comply with conditions imposed by the insurance policies
effected pursuant to the Contract, the Contractor indemnifies the Client Department
against all losses and claims arising from such failure.

25.8. Insurance policies and certificates for insurance shall be delivered by the Contractor to

the Engineer for the Engineer's approval before the Start Date. All such insurance shall
provide for compensation to be payable in Indian Rupees.

25.9. The Alterations to the terms of insurance shall not be made without the approval of the

26. Tax

26.1.

26.2.

26.3.
26.3.

Engineer. Both parties shall comply with any conditions of the insurance policies.

The rates quoted by the Contractor shall be deemed to be exclusive of GST, but shall be
inclusive of all other levies, duties, royalties, octroi, cess (including labour cess), toll,
taxes of Central and State Governments, local bodies, and authorities as applicable on
last stipulated date of receipt of tender including extensions if any. The Employer will
perform such duties in regard to the deduction of such taxes at source as per applicable
law.

The Contractor shall, while quoting his rates, take into account the Input Tax Credit
available under the GST Act relevant to the input services/goods required for proper
execution of the work under contract.

No adjustment i.e., increase or decrease shall be made for any variation in the rate of
Labour Cess, or any other tax, levy or cess applicable on inputs.

Conditions for reimbursement of levy taxes if levied after receipt of tenders:

1. Effect of variation in rates of Labour Cess or imposition or repeal of any other tax, levy
or cess applicable on output of the works contract shall be adjusted on either side, increase
or decrease. Provided for Labour Cess, or any other tax, levy or cess varied or imposed
after the last date of receipt of tender including extensions if any, any increase shall be
reimbursed to the contractor only if the contractor necessarily and properly pays such
increased amount of taxes/levies/cess, provides copies of original deposit receipt and



such increased amount is received by the Employer from Client/Govt. Provided further
that such adjustment including any increase in GST shall not be made in the extended
period of contract for which the contractor alone is responsible for delay as determined
by the Employer.

26.3.2. The contractor shall keep necessary books of accounts and other documents for the

purpose of this condition as may be necessary and shall allow inspection of the same by
a duly authorized representative of the Employer and/or the Engineer and further, shall
furnish such other information/document as the Engineer may require from time to time.

26.3.3. The contractor shall within a period of 30 days of the imposition of any such further tax

or levy or cess give a written notice thereof to the Engineer that the same is given pursuant
to this condition, together with all necessary information relating thereto.

27. Dispute Redressal System:

27.1.

27.2.

If any dispute or difference of any kind what-so-ever shall arise in connection with or arising out of this
Contract or the execution of Works there under, whether before its commencement or during the progress
of Works or after the termination, abandonment or breach of the Contract, it shall, in the first instance, be
referred for settlement to the competent authority, described along with their powers in the Contract Data,

above the rank of the Engineer. The competent authority shall, within a period of forty-five days
after being requested in writing by the Contractor to do so, convey his decision to the
Contractor. Such decision in respect of every matter so referred shall, subject to review
as hereinafter provided, be final and binding upon the Contractor. In case the Work is
already in progress, the Contractor shall proceed with the execution of the Works pending
receipt of the decision of the competent authority as aforesaid, with all due diligence.
Either party will have the right of appeal, against the decision of the competent authority,
to the arbitration if the amount appealed exceeds rupees one lakh.

28. Procedure for Resolution of Disputes:

28.1.

28.2.

28.3.

The Competent Authority mentioned in RFP shall give a decision in writing within 45
days of receipt of a notification of a dispute.

Either party may refer a decision of the Competent Authority to Arbitration within 28
days of the Competent Authority's written decision. Arbitration shall be under the
Arbitration and Conciliation Act 1996. Parties, before or at the time of appointment of
Arbitral Tribunal may agree in writing for fast track arbitration as per the Arbitration and
Conciliation Act, 1996 (26 of 1996) as amended in 2015.

If neither party refers the dispute to Arbitration within the above 28 days, the Competent
Authority's decision will be final and binding.

28.3.1. It is aterm of this contract that the party invoking arbitration shall give a list of
disputes with amounts claimed, if any, in respect of each such dispute along with the
notice for appointment of arbitrator and giving reference to the decision of the Competent
Authority.

28.3.2. Itisalso a term of this contract that member (s) of the Arbitration Tribunal shall
be a working/retired Chief Engineer Level (II/I) of state government with experience in
handling public works engineering contracts. This shall be treated as a mandatory
qualification to be appointed as arbitrator.

28.4. The Arbitration shall be conducted in accordance with the following procedure, in case

Initial Contract Price is more than Rs. 100.00 Crore: -



28.5. Where the Initial Contract Price as mentioned in the Acceptance Letter is Rs. 100.00
Crore and below, disputes and differences in which an Adjudicator/Competent Authority
has given a decision shall be referred to a sole Arbitrator. The sole Arbitrator would be
appointed by the agreement between the parties; failing such agreement within 15 days
of the reference to arbitration, he shall be appointed by Municipal Commissioner.

28.6. Arbitration proceedings shall be held at Municipal corporation for which this RFP is
invited or such place as may be fixed by the Arbitral Tribunal in consultation with both
the parties. Failing any such agreement, the Arbitral Tribunal shall decide the venue. The
language of the arbitration proceedings shall be English or as decided by the Arbitrator/
Tribunal. However, language that of all documents and communications between the
parties can be English or Hindi.

28.7. Performance under the contract shall continue even after reference to the arbitration and
payments due to the contractor by the Employer shall not be withheld unless they are the
subject matter of the arbitration proceedings.

29. Labour:

29.1 The Contractor shall, unless otherwise provided in the Contract, make his own
arrangements for the engagement of all staff and labour, local or other, and for their
payment, housing, feeding and transport.

29.2 The Contractor shall, if required by the Engineer, deliver to the Engineer a return in detail,
in such form and at such intervals as the Engineer may prescribe, showing the staff and the
numbers of the several classes of labour from time to time employed by the Contractor on
the Site and such other information as the Engineer may require.

30. A-Compliance with Labour Regulations

During continuance of the Contract, the Contractor and his Sub Contractors shall abide at all
times by all existing labour enactments and rules made there under, regulations, notifications
and bye laws of the State or Central Government or local authority and any other labour law
(including rules), regulations, bye laws that may be passed or notification that may be issued
under any labour law in future either by the State or the Central Government or the local
authority. The Contractor shall keep the Employer indemnified in case any action is taken
against the Employer by the competent authority on account of contravention of any of the
provisions of any Act or rules made there under, regulations or notifications including
amendments. If the Employer is caused to pay or reimburse, such amounts as may be necessary
to cause or observe, or for non-observance of the provisions stipulated in the notifications/bye
laws/Acts/Rules/regulations including amendments, if any, on the part of the Contractor, the
Engineer/Employer shall have the right to deduct any money due to the Contractor including
his amount of performance security. The Employer/Engineer shall also have right to recover
from the Contractor any sum required or estimated to be required for making good the loss or
damage suffered by the Employer.

The employees of the Contractor and the Sub-Contractor in no case shall be treated as the
employees of the Employer at any point of time.

Security Deposit of the work shall not be refunded till the contractor produces a clearance
certificate from the Labour Officer. As soon as the work is virtually complete the contractor
shall apply for the clearance certificate to the Labour Officer under intimation to the Engineer.
The Engineer on receipt of the said communication shall write to the Labour Officer to intimate
if any complaint is pending against the contractor in respect of the work. If no complaint is



pending, on record till after 3 months after completion of the work and/or no communication
is received from the Labour Officer to this effect till six months after the date of completion, it
will be deemed to have received the clearance certificate and the Security Deposit may be
released if otherwise due.



SECTION 3
APPENDIX A

3. TECHNICAL PROPOSAL — STANDARD FORMS

3A. Technical Proposal submission form.

3B. Firm’s references.

3C. Comments and suggestions on the Terms of Reference and on data services, and facilities to be

provided by the Employer.

3D. Description of the methodology and work plan for performing the assignment.

3E. Team composition and task assignments.

3F. Format of Curriculum Vitae of proposed professional staff.

3G. Time schedule for professional personnel.

3H. Activity (work) schedule.

31. Declaration for non blacklisting/Non debarment by any Government department/agency/PSU
etc.

3J. Declaration for No conflict of interest.

3K. Litigation History with details of award, pendency, client name, date and other relevant detail.

31. General Information Form 1



3A. TECHNICAL PROPOSAL SUBMISSION FORM

[Location, Date]

FROM: (Name of Firm) To: (Name and Address of Employer)

Ladies/Gentlemen:

Subject: Hiring of Consultancy Service for Technical
Proposal.

We, the undersigned, offer to provide the consulting services for the above in accordance with
your request for Proposal dated [Date], and our Proposal. We are hereby submitting our Proposal

which includes this Technical Proposal, and a Financial Proposal sealed under a separate envelope.

If negotiations are held during the period of validity of the Proposal, i.e., before [Date] we
undertake to negotiate on the basis of the proposed staff. Our proposal is binding upon us and subject

to the modifications resulting from contract negotiations.

We understand you are not bound to accept any Proposal you receive.

We remain,

Yours sincerely,

Authorized Signature:
Name and Title of Signatory:
Name of Firm:

Address:



3B. FIRM’S REFERENCES

Relevant Services Carried Out in the Last Ten Years
That Best lllustrate Qualifications

Using the format below, provide information on each reference assignment for which your firm/entity,
either individually as a corporate entity or as one of the major companies within an association, was
legally contracted.

Assignment Name: Country:

Location within Country: Professional Staff Provided by
Your Firm/entity (profiles):

Name of Employer: No. of Staff:

Address: No. of Staff-Months; duration
of assignment:

Start Date (Month/Year): Completion Date | Approx, Value of Services (in

(Month/Year): Rs)

Name of Associated Consultants, if any: No. of Months of Professional
Staff, provided by Associated
Consultants:

Name of Senior Staff (Project Director/Coordinator, Team Leader) involved and functions
performed:

Narrative Description of Project:

Description of Actual Services Provided by Your Staff:

Firm’s Name:




3C. COMMENTS AND SUGGESTIONS OF CONSULTANTS ON THE TERMS OF
REFERENCE AND ON DATA, SERVICES AND FACILITIES TO BE PROVIDED BY THE
EMPLOYER

On the Terms of Reference:

A S

On the data, services, and facilities to be provided by the Employer.

A

CONSULTING FIRM’S NAME:



3D. TEAM COMPOSITION AND TASK ASSIGNMENTS

1. Technical / Managerial Staff
SI. No Name Position Task

1.
2.
3.
4,

2. Support Staff
SI. No. Name Position Task

S




3E. FORMAT OF CURRICULUM VITAE (CV) FOR

PROPOSED PROFESSIONAL STAFF

Proposed Position:

Name of Firm:

Name of Staff:

Profession:

Date of Birth:

Years with Firm/Entity: Nationality:

Membership in Professional Societies:

Detailed Tasks Assigned:

Key Qualifications:

[Give an outline of staff member’s experience and training most pertinent to tasks on assignment.
Describe degree of responsibility held by staff member on relevant previous assignments and give
dates and locations. Use about half a page.]

Education:

[Summarize college/university and other specialized education of staff member, giving names of
schools, dates attended, and degrees obtained. Use about one quarter of a page.]

Employment Record:

[Starting with present position, list in reverse order every employment held. List all positions held by
staff member since graduation, giving dates, names of employing organizations, titles of positions held,
and locations of assignments. For experience in last ten years, also give types of activities performed
and Employer references, where appropriate. Use about three-quarters of a page. |

Languages:

[For each language indicate proficiency: excellent, good, or poor, in speaking, reading and writing]




Certification:

I, the undersigned, certify that to the best of my knowledge and belief, these data correctly describe
me, my qualifications, and my experience.

Date:

[Signature of staff member and authorized representative of the Firm] Day/Month/Year

Full name of staff member:

Full name of authorized representatives:

Note: CV of each individual should have the original Signature/ Digital Signature or Scanned
Signature by the respective staff member along with the date and endorsed by the authorized
representative of the lead firm.



3F. TIME SCHEDULE FOR PROFESSIONAL PERSONNEL

Si. No. Name Position Reports Months (in the form of a Bar Chart)
Due/Activities
1 2 3 4 Number of Months
Full-time: Part-time:
Reports Due:
Activities Duration: Signature:

(Authorized Representative)

Full Name:

Title:

Address:




3G. ACTIVITY (WORK) SCHEDULE

A. Field Investigation and Study Items:

SI. No.

Item of Activity (work)

Month wise Program (in form of Bar Chart)[1st, 2nd ,etc.

are months from the start of assignment]

Ist

2nd 3rd 4th 5th

6th

B. Completion and Submission of Reports

Reports: *

Programmed: (Date)

* MODIFY AS REQUIRED FOR THE ASSIGNMENT.

(Consultants will indicate as per the requirement)




3H & 31 AFFIDAVIT for Non Debarment/Non-Blacklisting/ No Conflict of Interest/No
Bond Rescinds during last 5 Years ending previous Month from the Month of Invitation
of Tender

Certificate

(The Certificate is to be typed on Stamp Paper worth Rs. 10/- duly signed and notarized with date,
affixing a revenue stamp of Rs. 2/- only)

This 1s to inform that our firm
VL S e
............................................... is participating for the bids as invited vide
........................................ dated................. by the department for preparation of
IUSWDMP for the Municipal Corporation of............................. in the state of Uttar

Pradesh and we certify the following:-

1. Not Debarred or not black-listed by any government department/government agency/
PSU’s at the time of bid.

2. Further it is certified that our firm has no conflict of interest with the department
whatsoever with respect to bidding for the said services.

3. It is also certified that ................. number of bond/s has been rescinded in the past 5
years.

In case any of the above information is found false, the department reserves the right to take
any action against our firm for which we indemnify the department.

Further it is to inform that in case any changes to above conditions are met during the bid
validity period/bids evaluation period, we shall inform the change to the department and our
bids may be evaluated accordingly for which we indemnify the department.

Signature of Bidder



Form 1: General Information

1. All Agencies/firms applying for pre-qualification are requested to complete the information in this form.
2. Where the Bidder proposes to use subcontractors for critical components of the works or for work
contents more than 5 percent of the value of the whole works, the following information should also be
supplied for the specialist agencies (s)

1 Name of firm.
2 Principal Place of business-
3 Correspondence Address:
4 Office Telephone: Mobile:
5 Fax: E-mail:
6 Place of incorporation/registration: (Attach Date of incorporation:
copy) Registration valid up to:
7 Constitution or Legal status of bidder- (Attach copy)
a) An individual
b) Proprietary firm c) Partnership firm
d) Limited company or corporation
Another (PI. specify)
8 Power of Attorney of signatory of Bid (Attach)

Name of the Directors /Partners Position in the company Nationality.
1
2
Name of persons to be contacted and their contact details
Name Address Phone No. / Mobile E-mail

Signature of Bidder




Form 1 A: Declaration Form (Earnest Money)

| / We deposit herewith an Earnest Money for (Rs. in words) ........cccceeeeeeeeennenne in the following form
as per clause 4.4.12/ as well as NIT.

I/We also agree to deposit requisite performance security/ additional performance security/ security
money as per conditions of this tender document.

The details of deposit of Earnest Money are given below:

Sl. Description Amount Period of Name of Issuing Remarks
No. Rs. Validity Bank/Post Office
DATE SIGNATURE & SEAL

ADDRESS NAME



Form | B: Declaration Form (Bid Validity)
(AFFIDAVIT OF BID VALIDITY)

IMPORTANT: -
1- This affidavit is to be furnished positively at the time of submitting the tender.

2- The affidavit is to be typed on stamp paper worth Rs. 100/- duly signed and notarized, affixing a
revenue stamp of Rs. 2/- only and the expenditure incurred shall be borne by the tenderer.

AFFIDAVIT FORM
Tender iNVItEd DY ...cocveieieiecece e seeaeseeeaessesaesees
TENAET TOX ottt ittt ettt e cerietete et sesaeteseseaeeees seeaas
Tender Notice NO.& Date .....ccoveeeeeevenieirernee et e
NamME Of TENAEIEN ..ottt e s

IN CONSIDERATION of the CONSTRUCTION & DESIGN SERVICES U.P.JAL NIGAM (Urban) having
treated the bidder to be an eligible person, whose tender may be considered, the bidder hereby
agrees to the conditions that the proposal in response to the above invitation shall not be
withdrawn within 120 (One hundred and twenty) days from the date of opening the tender, also to
the condition that if, the bidder does withdraw his proposal within the said period, the earnest
money deposited by him may be forfeited by the CONSTRUCTION & DESIGN SERVICES U.P.JAL
NIGAM and I/we may, in addition to other actions detailed in bid document, be debarred from
tendering for a period of one year reckoned from the date of opening of the tender, as per
discretion of the later.

Signed this......... day of ......... 202...

Signed by: -

(BIDER)

Signature & Seal

Witness: -



Form | C: Shapath Patra in Hindi
MIY—9A (STANDARD AFFIDAVIT) colored

attested by

Paste a recent

photograph duly

Gazetted officer
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6. W I5g RIS gaedl o1 [Aavor 7 UeR § | I8 R favor faar S |

1 GBGHT TR oo ssses s s s
2 51 4 OO
3 AT oo s
4 5 15 L= OO
7 DI C R A G T I Gt BT )

8. 1. Uvs S99, Y. Sd T AT 50 AR & 3 TR gRT @i fores
Sdhar o ool # 7L mar | erRifdes wfafafeal, wfthar den fvex wfafafrr &R
ST TR R H1 fafafdral ofR eraifore wraf onfe # fora =1 €1 # wiftan @ik
STORTEN T8I B | WRT ATA—Tod, HTRI qAT AR I 2 |

9. R favg THUS § T Uey § IS N GHEAT qof Al © |

10. AT BT 9T HxA B ggard WX faeg @b afaffert /samfsre wfafafet
ST RIS fafaftt # fora 89 @ IR # PIg Rrerad g urly Sl &, srerar
R ERT Th-a] vd A emdr & dwe # uRgd fIaRor / yHoT 0 S UTaT I g,




dl AeM ARBRI Bl T8 ARDR BT fb g8 T b1/ AJael AR PR < | 39 W Hl
PIS AT el BT /R gRT AT fITT /50 AR & fawg dis MRIfSd i fbar
ST & AT RSN &9 DI M9 fBar Sirar &, a1 Hew ARSI BT I AfHR B o
I8 W fI%g  AWRIEd Jhad GATd TR/ Al & =i aol B < |
11. H SFEY &I AT & AR I ¥ [ YUt & af dor FuiRa faRifteal &
ITHY BRI GRT HHIAT AR IR DI GRT FSANT UG BT |
12, "RT B UG TRV A & |
13, # Y9UYdEH GO HRAT 8 P WRT WIE U1 AR 3RAS gl 7 UdHR 52—

IR IETR L GG B 11 )

(T8l 4R UdT g9y |Afed vd U9 Pre |Afed forar o)

14. ¥ TUAYED T Bl § b IWRIGT Ud WR &l g a7 [9HT gRT UM b
I & PR B d6 W A d § werga: 18 uRads T g afe e
aRRefT # fbdl o # e rar 8 a1 $9e! a1 H deblel Gafe Uiegd ifEary,
3R e afge / delaex &1 7|

ST e (o R 2| ((MIeR fI9FT gRT e UHIoT uF
e | fhar SIm)

16. WRT SR AT (ATURTSCR / UTCTRIRT AT B) oo (PMIR®TS &
AT Ui Feld @ i)

17. WRT SILGACL USTIT T oo 2T gHoTTE @ i

gfd Ferd @1 1)
18. H 310 qof SIMeRT # qR BRI 8ard H Wi | I AfsT 9 a1 Wl |
UE WUY—UF foRg PR < V&1 § | $3R W AGE BN |

IEGICE YT BT YRT ERIER
PG
'qa"’_

Hre—

1. T EIYUT I UF [0 100,/— (W0 TH Al) & T TR R e gRT FA1d
PRI U AT SIRAT, T A9 UF & A fogall &l SHIfea fham SR, e
fafaer iR @1 o | 7|

A IUA—TF AT T I 3R Felg IR 2 |
Heford afed gRT UrIuIe Aigwl BT 0T 9 BISHTh, S Toiuiad JIfehNT gRT
JHIOTT BT, 99 —UF & &R AYTRd wIe R Ry fhAT SIReT |

4- Bidders from outside the State may translate the above format in English and submit the

notarized affidavit, however the contents should remain the same. Any discrepancy due to



5-

translation may lead to disqualification. Department shall not be liable for discrepancies

arising due to translation.

In case of a company, It has to be submitted by the authorized person by the company.
Note-
It is to be noted by the bidder that if translation of the above format/ text is required
by the bidder in English Language, it will be the sole responsibility of the bidder to get

it translated correctly.



Form Il A: Financial Information

Details to be furnished duly supported by Audited Balance sheets/profit & loss account for the
previous 5 (Five) Financial years ending 31.03.2024 or latest duly certified by the Statutory
Auditors/ Chartered Accountant submitted by the Bidder to the Income Tax Department.

Banker

Name of Banker-

Address of Banker-

Telephone

Contact name & Title

Fax

Email-

Sl. Particulars
No.

Financial Year

1 |Gross Annual Turnover on Consultancy

works

Profit/Loss

Share Capital/ Fixed Assets

Net Worth

b lw|iN

Current liabilities:
a) Book Cash credit
b) Other sundry creditors

6 |(Solvency

Note-

(1) The information provided above shall be certified by the Statutory Auditor of Firm and

supported by copies of tax returns.

(2) Permanent Account Number (IT):

(3) Goods &Service Tax Registration Number.
(4) Acknowledgement of Income Tax return: for the last 3 years. (Enclose copies for the Last

Three Years)

Signature of Chartered Accountant with Seal.

& UDIN No.

Signature of Bidder




Form lll: Details of Similar Completed Works

Sl. Name Brief Name of |Aggregated value Scheduled Reasons of
No. | of Work |Scope of client of executed dates of delay if any
Work |Department/ works?
Employer (Rs. in Lacs) Start of Completion of
work work
Note:

1)

2)

The attested photocopy of the experience certificate of the Engineer-in- charge not below the rank

of Executive Engineer/Project Manager/ Project Head be appended with the detail. In the absence

of these documents, the work would not be considered for eligibility criteria.

same name and style.

ICertified by an authority not below the rank of Executive Engineer/ Project Manager/ Project Head.

Please furnish information regarding similar types of works completed during last 10 Years in the

Signature of Bidder




Form V: Personal Capability

SI. | Designation | Total Number | Number Name | Qualification | Date | Experience | Remarks
No. number | available | stationed of in Yrs.
for this at Birth
work concerned
ULB for
this work
1 2 3 4 5 6 7 8 9 10
1
2
3
4
Note: -

Bidders to submit the above information as per requirement of this RFP.




Form VI A: Similar Works Experience (Govt. Works)

Name of work/project & location:

Nature of work:

Estimated cost:(RS. LACS) wuuveercrreeeeeeirrieeceiiieeee e

Actual completion cost:(Rs. LaCS) ..uuevevevereeeeeiiiiiieeeeecieeeeeennns
Date of start: e

Date of completion

(n Scheduled date of completion: .......cccceeeeuvnneen..

(ii) Actual date of completion: ........cccceeeeeeecieeciieene
Scope of Works: - (to be described in brief)

Deliverables: -

Whether the proposal was approved — Yes/No (Please furnish supporting documents as proof of
sanctioning of the project by concerned agency/Government)

Amount of compensation levied for delayed completion, if any: - .................

(If levy of compensation not yet decided, it may be mentioned accordingly)

Performance Report: Very Good/Good/Fair/Poor
Dated: Executive Engineer/ Project Manager or Equivalent
(Seal)

Note: -The performance certificate should be clear and exhaustive enough to establish similarity
with the works under Bid and shall furnish all the information as required by this proforma. The
proforma is only for guidance.



Form VII: Equipment Capability

1
2
3

1
2
3

Software’s for modelling and designing

Any other Details (Please mention in brief)

SI. No Name of equipment Nos. | Capacity Remarks
1 2 3 4 5

Equipment for Survey

1

2

3

Signature of Bidder




Form VIII: Litigation History

Name of Bidder or Partner of a Firm:

(The affidavit is to be typed on stamp paper worth Rs. 10/- duly signed and notarized with date,
affixing a revenue stamp of Rs. 2/- only)

Date of
Award or
filing (if in
process)

Name of client, cause of
litigation, and matter in
dispute and name of
claimant party

Contract
value

(Rs. In Lacs)

Disputed
amount (Rs.
In Lacs)

Actual
awarded
amount

(Rs. In Lacs)

Award

For or
against
Bidder

Bidders including their partners shall provide information on the history of the litigation or
arbitration resulting from contracts executed or under execution during the last five (5) years.

Providing any false or misleading information, or hiding any information, may result in

disqualification of the Bidder.

In addition, the bidder shall certify that they are not banned by U.P. Jal Nigam /
CPWD/PWD/MES/ OR any other Govt. agency.

Signature of Bidder




Form IX: Letter Comprising Bid

Construction & Design Services,

UP Jal Nigam (Urban)................. (U.P.)

Sir,

Name of Work: -

2)

3)

4)

5)

6)

7)

Having examined the Press Note, Notice Inviting Tenders and bid document I/ We offer to execute
the works described above and remedy any defects therein in conformity with the Conditions of
Contract, specifications, drawings, Bill of Quantities and Addenda for percentage rate below/
percentage above/ at par as in the financial bid, as referred to in relevant clauses of Instructions
to Bidder.

I/We confirm that our bid is according to the term & conditions and specifications laid down in
the bid documents. |/we have furnished all information and details necessary for eligibility and
have no further pertinent information to supply.

I/we also authorize employer or his representative to approach individuals, employers, firms, and
corporations to verify our competence and general reputation.

I/We undertake to commence the works on receiving the Notice to Proceed with work in
accordance with the contract documents.

I/We agree to keep the offer in this tender valid for a period of 120 (One hundred and twenty)
days as mentioned in the bid documents and not to modify the whole or any part of it for any
reason within the above period. If the tender is withdrawn by me/us for any reason whatsoever,
the Earnest Money deposited by me/us will be forfeited by the Construction & Design Services, U.
P. Jal Nigam, and other actions in accordance with bid documents may be taken against me.

Further, I/We agree that in case of forfeiture of Earnest Money or Performance Guarantee as
aforesaid, I/We shall be debarred for participation in the re-tendering process of the work.

I/we hereby distinctly and expressly declare and acknowledge that before the submission of
my/our tender |/we have carefully followed the instructions in the tender document and that I/we
have made such examination of the contract documents and of the plans, specifications and
quantity, and of the location where the said work is to be done, and such investigation of the work
required to be done and in regard to the materials required to be furnished as to enable me/us
thoroughly understand the intention of the same and the requirements, covenants, agreements
stipulations and restrictions contained in the contract and in the said plans and specifications and
distinctly agree that I/we will not hereafter make any claim or demand upon Construction &
Design Services, U.P. Jal Nigam based upon or arising out of any alleged misunderstanding or
misconception, mistake on my/our part of the said requirements, stipulations, restrictions and
conditions.



8) lunderstand that quantities given in Bill of Quantities in Financial cover are liable to change upto
any extent. | will not demand any compensation/cost on this account.

9) I/we have deposited and uploaded proof of EMD deposit for Rs. .................. for the work.

10) If my/our tender is not accepted, this sum shall be returned to me/us latest within 30th day of
award of contract. If my/our tender is accepted, the earnest money shall be returned to me/us on
my/our entering into contract agreement duly furnishing performance/additional performance
security deposit. If upon intimation being given to me/us by the Construction & Design Services,
U. P. Jal Nigam of performance security/additional performance security deposit defined in Tender
Document, I/we fail to deposit the same, then I/we agree to the forfeiture of the earnest money.

11) I/We undertake and confirm that eligible similar work(s) has/have not been got executed through
another contractor on back-to-back basis. Further that, if such a violation comes to the notice of
Department, then I/We shall be debarred for tendering in future forever. Also, if such a violation
comes to the notice of Department before date of start of work, the Engineer shall be free to
forfeit the entire amount of Earnest Money Deposit/Performance Guarantee/Additional
Performance Guarantee.

12) 12 Any notice required to be served on me/us if delivered to me/us personally or forwarded by
post to me/us (registered) or left at my/our address given herein, such notice shall if sent by post,
be deemed to have been served on me/us at the time when in due course of post, it would be
delivered at the address to which is sent.

13) I/we fully understand that the written agreement (to be entered into between me/us and the
Construction & Design Services, U. P. Jal Nigam) shall be the foundation of the rights of both the
parties and contract shall not be deemed to be complete until agreement has first been signed by
me/us and then by the proper officer authorized to enter into contract on behalf of the
Construction & Design Services, U. P. Jal Nigam.

14) I/we understand that you are not bound to accept the lowest or any bid you receive.

15) Encl: As above

Address with phone No. Signature of Contractor/Tenderer

Name-

Dated the ....cccevveeeevveenene. dayof e 202

Signature of Witnesses:



COVER B

FINANCIAL PROPOSAL




APPENDIX B

FINANCIAL PROPOSAL SUBMISSION FORM

[Location, Date]

FROM: (Name of Firm) To: (Name and Address of Employer)

Ladies/Gentlemen:

Subject: Hiring of Consultants’ Services for

Financial Proposal.

We, the undersigned, offer to provide the consulting services for the above in
accordance with your Request for Proposal date [Date], and out (technical and Financial
Proposals). We submit our financial proposal in the format attached:

Our financial proposal shall be binding upon us subject to the modifications resulting
from contract negotiations, up to expiration of the validity period of the proposal, i.e., [ Date].

We undertake that, in competing for (and, if the award is made to us, in executing) the
above contract, we will strictly observe the laws against fraud and corruption in force in India
namely “Prevention of Corruption Act, 1988”.

We understand you are not bound to accept any Proposal you receive.

We remain,

Yours sincerely,

Authorized Signature:

Name and Title of Signatory:
Name of the Firm:

Address:



FINANCIAL BID

(This BoQ template must not be modified / replaced by the bidder and the same should be
uploaded after filling the relevant columns, else the bidder is liable to be rejected for this
tender. Bidder are allowed to enter the bidder’s name and values/ percentage only.)

Price Schedule-A

Number Text Rate (LS in Rupees)
SI. No Project component
Quantity Unit In Figures In Words
LS

BOQI1 | Preparation of Integrated Urban
Storm Water Drainage Master Plan
(IUSWDMP) for Municipal area,
and other allied works as per
specified scope of works. The
quoted rate shall not include
GST.

Price Schedule-B

For DPR Preparation following percentage shall be considered based on the cost of the DPR.

Bidders need to fill the percentage (In Column-B) for the range of the DPR amount mentioned in the
below table (In Column-A)

Cost of DPR Percentage Amount Charged by the Bidder excluding

GST (To be filled by the Bidder)
(Column-A)

(Column-B)

INR O Crore -25 Crore

Above INR 25 Crore -50 Crore

Above INR 50 Crore -100 Crore

Above INR 100 Crore -150 Crore

Above INR 150 Crore -200 Crore

Above INR 200 Crore - 300 Crore

Above INR 300 Crore - 500 Crore

Note-

1) Itis mandatory for the Bidder to fill both the BoQ Sheets (BoQ-1 & BoQ-2). If the Bidder fails
to fill both the sheets, BoQ submitted by the Bidder will be considered Incomplete will be

rejected.

2) |Itis to be noted by the bidder that for payment purposes for DPR preparation fees, the DPR
cost shall not include GST, centage charge, bought out items, transmission line charges,
payment to other department, labour cess, contingencies, TPl charges and any other
statutory dues will not be considered. However, while preparing the DPR all the above
charges shall be included.




3) It should be noted by the bidder that for each slab mentioned above in the table, upper limit
of the cost of the DPR will be taken into account while doing financial evaluation.

For Example- If the Bidder fills A % charges for 0-25 Crore cost range of the DPR.
Authority will calculate the cost based on the following formula-

Amount to be Paid to the Bidder by the Authority= (25 Crore) *(A%)

4) In case of discrepancy between quoted rate in figures and quoted rate in words; rates quoted
in words shall prevail.

5) In BOQ 1, the bidders shall quote for all the catchment that contribute to the runoff in ULB
area even if it is outside the ULB or Development Authority Area. The administrative area of

ULB or development authority area doesn’t govern the cost.
6) DPR costshall not include GST, payments to other department, NOC payments, TPl charges,

Bought out item charges, Centage, Labour cess, Contingencies efc.




Annexure (FORM OF BANK GUARANTEE FOR EMD)

1 KNOW ALL MEN by these presents that We ........cccceeeveeeevececccinrineeens (Name of Bank) having
our registered office at ......cccoevvevervnenee (Name of country) (hereinafter called “the Bank”) are
bound unto Director, C & DS Unit — .............., U.P. JAL NIGAM (Urban),.................. in the sum of
RS. woveervireereenes for which payment will and truly to be made to the said C & DS, U.P. JAL NIGAM

(URBAN) the Bank binds itself, its successors and assigns by these presents.

2 WHEREAS........co e (Name of Bidder) (hereinafter called “the Bidder”) has submitted
its tender dated......cccennen. for (Name of Work)
hereinafter called the tender. AND WHEREAS the Bidder is required to furnish a Bank

Guarantee for the sum of Rs .....cccceeeeevennnne (_) as E.M.D. against the Bidder’s

offer as aforesaid. AND WHEREAS_(Name of Bank) have, at the request of the Bidder,
agreed to give this guarantee as hereinafter contained.
3. We further agree as follows:

a. That C & DS, U.P. JAL NIGAM (URBAN) may without affecting this guarantee grant time
or other indulgence to or negotiate further with the Bidder in regard to the conditions
contained in the said tender and thereby modify these conditions or add thereto any
further conditions as may be mutually agreed upon between C & DS, U.P. JAL NIGAM
(URBAN) and the Bidder.

b. That the guarantee hereinbefore contained shall not be affected by any change in the
constitution of our Bank or in the constitution of the Bidder.

C. That any account settled between C & DS, U.P. JAL NIGAM (URBAN) and the Bidder
shall be conclusive evidence against us of the amount due hereunder and shall not be
questioned by us.

d. That this Guarantee commences from the date hereof and shall remain in force till

(date to be filled up) (up to 150 days from the last date of submission of
tender).
e. That the expression ‘the Bidder’ and ‘the Bank’ herein used shall, unless such an
interpretation is repugnant to the subject or context, include their respective
successors and assigns.
THE CONDITIONS OF THIS OBLIGATION ARE:

If the Bidder withdraws his Bid during the period of Bid validity specified in the
Form of Bid, or if the Bidder does not accept the correction of his tender price in terms of Clause
28 of the “Instructions to Bidders”. if the Bidder having been notified of the acceptance of his

tender by C & DS, U.P. JAL NIGAM (URBAN) during the period of tender validity :



e fails or refuses to furnish the Performance Security in accordance with Clause 32 of the
“Instructions to Bidders” and/or

e fails or refuses to enter into a Contract within the time limit specified in contract data.

We undertake to pay C & DS, U.P. JAL NIGAM (URBAN) up to the above amount
upon receipt of his first written demand, without C & DS, U.P. JAL NIGAM(URBAN) having to
substantiate his demand provided that in his demand C & DS, U.P. JAL NIGAM(URBAN) will note
that the amount claimed by him is due to him owing to the occurrence of any one or more of the

conditions (a), (b), (c) mentioned above, specifying the occurred condition or conditions.

Signature of ...ccvuveieiiiieiniiiiiies

Authorized Official
of the Bank
Signature of the

witness

Designation .....ccccevevveeiivienennnnnnn.

Name of the Witness



Annexure-2

Pre-Bid Query Format

# Reference
Clause No.

Reference Page
No.

Clause as Mentioned in
RFP

Clarification Required by the
Bidder

Note-

1) It should be noted by the bidder that the pre-bid queries received in the

format provided in Annexure-2 will only be considered. Any deviation/

change in the format of the Pre-Bid Query Submission may lead to rejection
of the pre-bid queries received by the bidder.
2) It should also be noted by the bidder that the Pre-Bid Queries submitted by
the bidder should be in PDF as well as Excel format also and Bidder need to

sign on both the formats while submitting the pre-bid queries.




