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NOTICE FOR INVITATION OF E-TENDER (NIT) 
 

On behalf of Chairman, C&DS, U P Jal Nigam (Urban) invites LS rate e-tenders on a two-bid system 

(QCBS) from eligible bidders. Bidders are advised to carefully note the eligibility/ qualification requirements 

prescribed for the bid. They should submit their bids only if they consider themselves eligible and are in 

possession of all the requisite documents. The details of the worksare in the following table: - 

Sr. 

No. Particulars Details 

1 

Name of work & Location 

Survey, Collection of Data, Preparation of 

Integrated Urban Storm Water Drainage Master 

Plan (IUSWDMP) and other allied works for 

Municipal CorporationMoradabad/ Development 

Authority Areain District –Moradabad, Uttar 

Pradesh, India 

2 Earnest Money in Rs.  Rs. 10.00 Lakhs 

3 Cost of bid document Rs.  20000 + 18% GST extra 

4 Period of completion  4 months  

5 

Last date of pre-bid Query 

submission Date & Time 

28.04.2025 @ 1600 Hrs.  

(Format for Pre-Bid Query submission is 

provided as Annexure-2) 

6 

Prebid Meeting Date, Time & 

place 

Date & Time: 28.04.2025 @ 1630 Hrs. 

Place: -

https://calendar.app.google/xpMMp2vyAcce9JfUA 

7 

Last date & time of Submission 

of bid as specified in the bid 

documents 

14.05.2025 @1500 Hrs. 

 

8 

Time, date & place of opening of 

Technical Bid 

Time & Date: 14.05.2025, 1600 Hrs. 

Place:Office of The Project Manager, Unit-18, 

C&DS, UP Jal Nigam (Urban), Moradabad 

9 

Time, date & place of Technical 

Presentation Will be intimated later 

10 

Time, date & place of opening of 

Financial Bid Will be intimated later 

 

https://calendar.app.google/xpMMp2vyAcce9JfUA


1.1 The Bid document may be downloaded from "https://etender.up.nic.in" w.e.f. 21.04.2025 

1.2 The Bid should be valid for 120 days from the last date of submission of bids. Bid once 

submitted, cannot be withdrawn. 

1.3 If the date of opening of technical bid happens to be a holiday, the bid shall be opened on the 

next working day at the same time for which no separate communication shall be sent. 

1.4 Bidders having criminal record will not be allowed to participate in Bid process. 

1.5 A person registered with any State Bar Council will not be eligible to participate in the Bid. 

1.6 Bidders who inter alia fulfill the requirements as per bid document shall be eligible to apply. 

1.8 The bid document consisting of Technical (eligibility) bid & financial bids including 

specifications, the schedule of quantities of various types of items to be executed and the set of 

terms and conditions of the contract to be complied with and another necessary document are 

available on "https://e-tender.up.nic.in".  

2 The technical bid shall be opened first atthe due date and time as mentioned above. The time and 

date of opening of financial bid of contractors, qualifying the technical bid shall be 

communicated to them on a later date through portal. 

3 If the Bidder feels that technical credentials of his own or other Bidders have been wrongly 

evaluated/verified, he may raise objections within 2 (two) working days from the date of 

uploading of result. The opening of the financial bid will be scheduled accordingly. No 

requests/objections shall be entertained beyond the above limit; else it may be treated as an 

obstruction in tender process and shall be dealt with accordingly. 

4 The department reserves the right to reject any prospective application or to cancel the entire bid 

process without assigning any reason whatsoever at any stage of tender. 

5 Tender Fee and Earnest Money Deposit (EMD): 

5.1In compliance to G.O. No.01/2018/3070/78-2-018/42 I.T./2017/ (22) dated 03.01.2018, the bidder must 

mandatorily deposit (out of his own resources) Tender Fees (non-refundable) & Earnest Money Deposit (EMD) 

separately through the mechanism of RTGS/NEFT/ FDR/ Bank Gurantee as per following details: - 

Name of Account Holder: - Director, C&DS, U.P. Jal Nigam (Urban), Unit-18, Moradabad. 

Details For Tender Fees For Earnest Money Deposit 

Account No 4070000100036898 4070000100036898 

Name of Bank PNB BANK PNB BANK 

Account Type Saving  Saving  

Address of Branch Kanth Road , Moradabad Kanth Road , Moradabad 

IFSC Code PUNB0407000 PUNB0407000 

  

5.2 Earnest Money: - 

 EMD shall be Rs 10 lacs. 

 EMD shall be paid through RTGS/ NEFT/ FDR/ In the form of Bank Guarantee. 

 Validity of EMD will be at least 45 days beyond the validity of tender. 

 This is to be noted by the bidder that original copy of FDR/ BG mandatorily be submitted till 

next working day (during office hours) after last date of bid submission in person or by speed 

post. The liabilityfor timely submission shall lie with the Bidder, the department shall not be 



responsible for delay on account of any reason whatsoever.  Format of BG annexed with this 

RFP (Annexure). 

5.3 The bidder shall deposit tender fees and earnest money separatelyin the form mentioned above or in the 

account mentioned as above and quote UTR No., date, and amount of deposit in the capability statement 

available on portal. Further he shall upload digitally signed copies of original bank receipts clearly showing 

the above details and/or theFDR/Bank Guarantee. It is made clear that Tender Fee and Earnest Money 

deposited in any other form besides as mentioned above sub-paras shall render the bid non-responsive.     

6. All the Bank Guarantees submitted towards EMD/Performance Security/Additional Performance 

Security shall be issued by a Bank located either in the city of tender inviting authority or at Lucknow. 

7. The bidder will, in addition to other documents, upload scanned and digitally signed copies of originals 

of proof of cost of bid document i.e., Tender Fees, Earnest Money deposit as described above, Solvency 

Certificate and Standard Affidavit in prescribed form 'I-C'.  

8. All the documents as specified in the technical bid/eligibility bid document should be uploaded within 

the period of bid submission.  

9. The department will not be liable for incomplete/inaccurate / non-submission of bid for any reason 

whatsoever including technical reasons.  

10. It is made clear that separate submission of originals of any documents (except Bank Guarantee) other 

than scanning and uploading them, are not required unless called for after opening of financial bid. 

11. The bid submission shall become invalid if: 

a) The bidder is found ineligible. 

b) The bidder does not upload all the documents as stipulated in the bid document. 

c) If any discrepancy is noticed between uploaded documents and originals/hard copies 

submitted later. 

d) If subsequent to due date of submission of bid and/or after its submission bidder makes any 

further communication/ representation with the department regarding the bid (whether 

technical of financial) than otherwise called for by the undersigned as a clarification. 

12- A. Performance guarantee 10% of the contract cost will have to be submitted at the time of signing 

the contract in the form of FDR/Bank guarantee from any scheduled commercial bank.   

12-B. To safeguard against contractors leaving the works after quoting very low rates below the BOQ 

amount, the Bidder shall have to submit additional security/performance security to be 

deposited by the firm shall be at following rates: -  

a) Up to 10% below the estimated cost of works – Nil 

b) Above 10% and up to 15% below the estimated cost of works @ 1% for each 1% quoted 

below. 

c) Beyond 15% below @ 2.00% for each 1.00% quoted below 

 

14-Intending Bidders are advised to inspect and examine the site and its surroundings and satisfy 

themselves before submitting their bids as to the nature of the ground and sub-soil (so far as 

is practicable), the form and nature of the site, the means of access to the site, the 

accommodation they may require and in general shall themselves obtain all necessary 

information as to risks, contingencies and other circumstance which may influence or affect 

their bid.  

15-A bidder shall be deemed to have full knowledge of the site, whether he inspects it or not, 

and no extra charge consequent to any misunderstanding or otherwise shall be allowed. The 

bidder shall be responsible for arranging and maintaining at his own cost all materials, tools 



& plans, water, electricity access, faculties for workers and all other services required for 

executing the work unless otherwise specifically provided for in the contract documents.  

16-Submission of a bid by a bidder implies that he has read this notice and all other contract 

documents and has made himself aware of the instructions, scope, and specifications of the 

work to be done and local conditions and other factors having a bearing on the execution of 

the work. 

17-Canvassing whether directly or indirectly, in connection with bids is strictly prohibited and 

the bids submitted by the bidders who resort to canvassing will be liable for rejection & will 

be debarred from future tender in C&DS, U P Jal Nigam. 

18-The bidder shall not be permitted to bid for works under supervisory control of General 

Manager and Project Manager concerned who is responsible for execution of work, in which 

his near relative is posted. He shall also intimate the names of persons who are working with 

him in any capacity or are subsequently employed by him and who are near relatives to any 

officer in the C&DS. Any breach of this condition by the contractor would render him liable 

to be removed from the approved list of contractors of C&DS and make him liable for 

blacklisting. 

19-No Engineer or other Gazetted Officer employed in Engineering or Administrative duties in 

an Engineering Department of the STATE GOVERNMENT/State department Undertaking 

is allowed to work as a contractor for a period of two years after his retirement from 

Government service, without the prior permission of the Government of U.P. in writing. 

This contract is liable to be cancelled if either the contractor or any of his employees is 

found any time to be such a person who had not obtained the permission of the Government 

of U.P. as aforesaid before submission of the bid or engagement in the contractor's service. 

Contractor will have to repair/rebuild all public utility services if damaged during survey. 

20-The Bidder must submit an affidavit on Rs. 100.00 stamp paper while bidding, stating that 

he/she will provide all necessary manpower (Engineer/Supervisor), Machinery & Vehicle as 

per detailed mentioned in Tender document, failing which their bid may be considered as 

non-responsive. 

21-List of Documents (TO BE UPLOADED ONLY ON E-TENDER WEBSITE 

https://etender.up.nic.in): 

# Documents in original to be scanned and uploaded. 

1 
Original receipt of Bank of RTGS/NEFT/ Bank Guarantee(Copy of the Original Receipt) /FDR 

(Copy of the Original Receipt) for Tender Fees and Earnest Money Deposit. 

2 General information in Form-I 

3 Declaration on Form - I A (Earnest Money)  

4 Declaration on Form - I B (Affidavit of Bid Validity) 

5 Standard Affidavit (Original Copy) on Form- I-C 

6 Financial information in Form- II-A 

7 Details of similar works executed in Form-III 

9 Details of technical personnel with bidder in Form-V 

10 Format for performance report in Form-VI (A&B) 

11 Details of Tools and equipment with the bidder in Form-VII 

12  Litigation history on Form- VIII (The affidavit is to be typed on stamp paper worth Rs. 10/- 

https://etender.up.nic.in/


# Documents in original to be scanned and uploaded. 

duly signed and notarized with date, affixing a revenue stamp of Rs. 2/- only) 

13 Letter Submitting Bid- Form-IX 

14 
Affidavit on Rs 100.00 stamp paper (duly notarized with date) for Manpower 

(Engineer/Supervisor), Machinery and Vehicle. 

15 Certificate of registration for GST, PAN etc. 

16 Capability statement (should be carefully & accurately filled in & uploaded on portal) 

17 ITR for corresponding submitted balance sheet 

18 Annexure-3,4 & 5 for JV, not applicable 

19 Bar Chart of work. 

  

            

Project Manager, 

C&DS, U P Jal Nigam 

Endt. No. and Date as above:  

Copy to the following for information and necessary action: 

1. District Magistrate, Moradabad 

2. Director, C&DS, U P Jal Nigam (Urban), Lucknow. 

3. Municipal Commissioner, Nagar Nigam, Moradabad. 

4. Chief General Manager (I), C&DS, U P Jal Nigam (Urban), Lucknow. 

5. General Manager (Nodal-09), C&DS, U P Jal Nigam (Urban), Lucknow. 

6. Finance Officer, C&DS, U P Jal Nigam (Urban), Lucknow. 

7. Public Relations Officer, U P Jal Nigam, Lucknow with the request to upload the NIT on the website. 

8. Project Manager (Technical), C&DS, U P Jal Nigam (Urban), Lucknow. 

9. Project Manager, EDP Cell, C&DS, U P Jal Nigam (Urban), Lucknow. to upload the NIT on official 

website- "www.cdsupjn.org". 

10. Notice Board.     

            

Project Manager 

  



DISCLAIMER 

The information contained in this document (“DOCUMENT”) or subsequently 

provided to Bidders, whether verbally or in documentary or any other form by or on behalf of 

the employer or any of its employees or advisers, is provided to Bidders on the terms and 

conditions set out in this DOCUMENT and such other terms and conditions subject to which 

such information is provided. 

This DOCUMENT is not an agreement or an offer by the employer to the prospective 

Bidders or any other person. The purpose of this DOCUMENT is to provide interested parties 

with information that may be useful to them in the formulation of their Proposals pursuant to 

this DOCUMENT. This DOCUMENT includes statements, which reflect various 

assumptions and assessments in relation to the Consultancy. Such assumptions, assessments 

and statements do not purport to contain all the information that each Bidder may require. 

This DOCUMENT may not be appropriate for all persons, and it is not possible for the 

employer, its employees, or advisers to consider the objectives, technical expertise and 

particular needs of each party who reads or uses this DOCUMENT. The assumptions, 

assessments, statements, and information contained in this DOCUMENT, may not be 

complete, accurate, adequate, or correct. Each Bidder should, therefore, conduct its own 

investigations and analysis and should check the accuracy, adequacy, correctness, reliability 

and completeness of the assumptions, assessments and information contained in this 

DOCUMENT and obtain independent advice from appropriate sources. 

Information provided in this DOCUMENT to the Bidders may be on a wide range of 

matters, some of which may depend upon interpretation of law. The information given is not 

intended to be an exhaustive account of statutory requirements and should not be regarded as 

a complete or authoritative statement of law. The employer accepts no responsibility for the 

accuracy or otherwise for any interpretation or opinion on the law expressed herein. 

The employer, its employees and advisers make no representation or warranty and shall 

have no liability to any person including any Applicant under any law, statute, rules or 

regulations or tort, principles of restitution or unjust enrichment or otherwise for any loss, 

damages, cost or expense which may arise from or be incurred or suffered on account of 

anything contained in this DOCUMENT or otherwise, including the accuracy, adequacy, 

correctness, reliability or completeness of the DOCUMENT and any assessment, assumption, 

statement or information contained therein or deemed to form part of this DOCUMENT or 

arising in anyway in this Selection Process. 

The employer also accepts no liability of any nature whether resulting from negligence 

or otherwise, howsoever caused, arising from reliance of any Bidder upon the statements 

contained in this DOCUMENT. 

The employer may in its absolute discretion, but without being under any obligation to 

do so, update, amend or supplement the information, assessment or assumption contained in 

this DOCUMENT. 

The issue of this DOCUMENT does not imply that the Employer is bound to select a 

Bidder or to appoint the Selected Bidder, as the case may be, for the Consultancy and the 

Employer reserves the right to reject all or any of the Proposals without assigning any reasons 

whatsoever. 

The Bidder shall bear all its costs associated with or relating to the preparation and 

submission of its Proposal including but not limited to preparation, copying, postage, delivery 

fees, expenses associated with any demonstrations or presentations which may be required by 

the employer, or any other costs incurred in connection with or relating to its Proposal. All 

such costs and expenses will remain with the Bidder and the Employer shall not be liable in 

any manner whatsoever for the same or for any other costs or other expenses incurred by a 

Bidder in preparation or submission of the Proposal, regardless of the conduct or outcome of 

the Selection Process. 



SECTION 1 

BID DATA SHEET (BDS) 

A. General 

1.1 Municipal Corporation: - Moradabad. 

Method of selection: Quality and Cost based Selection (QCBS)  

Name of Department: Construction& Design Services, UP Jal Nigam (Urban) 

1.2 Works Name: Preparation of Integrated Urban Storm Water Drainage Master Plan 

(IUSWDMP) for Municipal Corporation asmentioned in Clause 1.1 duly preparing 

drainage basin maps (duly considering contributing catchment areas even beyond 

municipal limits), carrying out all topographic surveys in the project influence area, 

hydraulic analysis, zoning/ catchments/ sub catchments, simulation model addressing 

worst scenario of rainfall intensity, mechanism at ultimate disposal point, proposing 

early warning system to reduce/minimise human and property loss and disturbance to 

traffic on arterial and sub arterial roads including preparation of hydraulic designs, 

drawings, estimations, conducting stakeholders meetings, obtaining data for inundation 

points/areas, prioritisation of projects, collection of data (DPR preparation and certain 

identified works where DPR is not mandatory), utility mapping and its shifting 

estimates etc. required for proper completion of works. 

B. Preparation of Proposals 

2.1 
The Proposal shall comprise the following:  

For FULL TECHNICAL PROPOSAL (FTP):  

1
st
 Inner Envelope with the Technical Proposal: 

2
nd

 Inner Envelope with the Financial Proposal 

C. Submission, Opening and Evaluation 

3.1 The biddersshall submit their Proposals online through E-Tender portal 

3.2 The bidders must submit: 

 (a) Technical Proposal:one (1) soft Copy of the original proposal 

(b) Financial Proposal:one (1) soft copy of the original proposal 

Opening of Financial Bids: To be communicated to the technically successful 

bidders through online e-tender portal 

4 Financial Proposals - The Consultants should quote fee in the format given in 

Financial Bid cover 

5 Work Allotment: will be done based on the Highest scorer as per QCBS Method 

6 Language of Bid – English 

7 Currencies – In Indian Rupees 

8 Communication Address: - Office of The Project Manager, Unit-18, C&DS, 

Moradabad 

9 2011 Census Population of Urban Local Body (ULB)/Nagar NigamMoradabad*-



9,40,653 

10 Area of the ULB/Nagar Nigam Lucknow*-85.00 Sq KM 

Area of Development Authority Lucknow*-383.53 Sq KM 
Please Note- This is not the area of project execution. This is the area of the Nagar 

Nigam and all the development authority. 

11 Average Annual Turnover on consultancy works for last 3 consecutive FY ending 

2023-24 shall be Rs9.00crore. The Turnover shall be brought to current levels as 

per the bid documents. The turnover certificate shall be issued by company’s CA 

clearly mentioning UDIN and date of issue. 

12 The minimum T&P requirement as per form VII is as follows: - 

7.1 DGPS – 2No.’s 

7.2 Total Station. – 3 No.’s 

7.3 Auto levels with staff - 10 No.’s 

7.4 Required Legal Software for drainage design and Simulation as per CPHEEO 

- 1 No.  

7.5 GIS Software - 1 No.’s 

7.6 Auto Primed pumps (5 HP) with coupler and pipes – 5 No.’s 

7.7 Auto Primed pumps (7.5 HP) with coupler and pipes – 3 No.’s 

7.8 Auto Primed pumps (12.5 HP) with coupler and pipes – 3 No.’s 

7.9 GPRS (at least 10 m depth) – 2 No.’s 
Please Note- This is to be noted by the bidders that an undertaking on Rs. 100 Stamp 

Paper should be submitted by the by bidder stating that bidder will provide all required 

T&P as per RFP condition and as per necessity to complete the work successfully. 

 

Note: *Information contained in S No 9 and 10 is for tender evaluation purpose only. The bidders 

are advised to collect data after conducting necessary survey and field visits. It shall be deemed that 

the bidder has quoted their rates after conducting surveys and field visit and no claim whatsoever 

shall be considered in this regard. The bidder must quote according to the contributing catchment 

area of the concerned ULB and scope of this RFP. 

  



SECTION 2 

1. OBJECTIVE 
 

The department is proposing to prepare Integrated Master Plan for Storm water Drainage 

system followed by Detailed Project Report for identified project(s). Technical and price bids 

are invited from reputed eligible Consulting firms with a view to entrust the above-mentioned 

task and the consulting firm will be selected based on Quality and Cost Based Selection 

(QCBS) procedure described in this document. 

 

2. Scope of services 

 

 The Scope includes Preparation of Integrated Urban Storm Water DrainageMaster Plan 

(IUSWDMP) followed by Detailed Project Report(s)(DPR is not mandatory, however rates 

are invited and in case department desires to have a DPR, then the successful bidder has to 

submit the DPR)for Storm Water Drainage duly integrating with existing drainage system 

including carrying out all required surveys, preparation of drainage basin maps, mapping of 

existing drains with width, depth, type and functioning status, making proposals duly 

integrating with upstream demands and downstream facilities, ground validation of proposals, 

making presentations to all concerned agencies to obtain approvals, preparation of 

estimations, working drawings, inundation points, prioritizing of projects, collection of data 

etc. The list of services to be provided is detailed below and is not limited to following: - 

 Demarcation of municipal boundary and urban development authority boundary on GIS 

platform. 

 Obtaining details of SWD projects currently under progress and those which are under 

proposal stage. 

 Preparation of base plan of entire urban sprawl using NRSC / Satellite images 

consisting of existing road network and contour map of 0.5 metre interval and analysing 

it with Land Use  

 Mapping (width, Invert Level, Ground Level, start point, End point, carrying capacity, 

conditional assessment) of all existing drainage network consisting of primary drains, 

secondary drains and tertiary drains including natural and man-made water bodies and 

water courses. The mapping shall also include the outfalls of all the natural and man-

made drains into the receiving water bodies like rivers, natural channels, canals, rivulets 

or lakes and reservoirs. It should be ensured that the invert levels, drain top levels and 

drain sections of the outfall point is taken as this information will be used to suggest 

measures if invert level is below the HFL of the river or FTL of the water body. 

 Review and mapping of existing sewerage system, if available, or mapping of existing 

sewerage system between household connection to STP location duly considering septic 

tanks / soak pit details if any. 

 Identifying reasons for sullage flow into open drains even when the underground 

sewerage system is available or vice-versa and suggesting remedial measures to ensure 

that no sewage/sullage is mixed with storm water or vice-versa. 

 Preparing Storm Water Drainage Basin Map / Catchment map (based on Satellite images 

/ Survey of India topographical sheets or whatever suitable means) duly considering 



areas even if it is outside the municipal boundary. 

 Prepare Topography Based Drain Connectivity Model (TBDCM) duly connecting all 

existing water bodies and natural channels in order to obtain the comprehensive natural 

drainage network of the basins.   

 Carrying out topographic survey of entire catchment area with total station / DGPS and 

taking levels at nodal points of a (minimum) 200 x 200 metre grid map, to draw 0.5 m 

interval contour and validate catchments derived through satellite images and prepare 

micro level sub catchment plan duly marking natural streams. 

 Collect 15 minutes interval rain fall data from Indian Meteorological Department (IMD) 

as suggested by the CPHEEO (2019 Manual) and develop IDF curves for all return 

periods as suggested (one-year, two-year, 5 year and 100-year return period); 

 Interact with all the stake holders and obtain information of inundation points during 

rainfall. The collected information shall consist of the frequency of inundation, duration 

of inundation, loss of property, loss of man-days loss of livelihood and deaths. Any other 

activity required with stakeholder like mapping of existing utilities, utility shifting 

costing, NOC requirement and its provisions, stakeholders’ suggestion etc shall be in the 

scope of the successful bidder. 

 The inundation areas shall be mapped on the GIS platform to produce a hot spots map. 

 Prepare storm water drainage improvement plan/proposals for entire city including 

critical infrastructure areas duly following CPHEEO manual for primary, secondary and 

tertiary SWD network.  

 Hydraulic design of primary and secondary drainage network to be done by using storm 

cad / software recommended by CPHEEO etc. with approval of department. 

 Carry out deficiency analysis of existing system to match with the proposals/requirement 

and prepare a comparative statement where improvements in existing drainage system 

(Catchment area wise / Sub Catchment area wise / Ward wise/ Zone wise/ important area 

wise etc.). 

 Prepare Proposals for strengthening, remodelling, widening of existing drains to meet the 

peak discharge. 

 Identify alternate / bypass routes if augmentation of drain to required size cannot be done 

along existing alignment. 

 Integrate Low Impact Development (LID) approach with the drainage improvement 

plan in order to manage the runoff such that the peak flow is reduced by provision 

of rain gardens, bio-retention gardens, bioswales, pervious pavements, green roofs 

and rainwater harvesting etc. 

 Identifying ponds / water bodies / open areas to use as detention ponds to attenuate 

the flood hydrograph. Also explore possibility of opting for injection bores. 

 The augmentation, alternate alignment, LID features and detention ponds should together 

lead to zero incidence of flooding for the return periods of 1, 2 and 5 years as the case 

may be.  

 Prepare estimations for all proposals (primary, secondary, tertiary drainage network, 5 

years O&M, improving regulation system of water bodies, developing detention ponds, 

establishing injection bores, constructing pervious concrete pavements/ footpath for 

improving water percolation to increase ground water table and also to reduce runoff on 

streets etc.); 

 Supporting client to get proposals vetted through reputed academic institutes like IIT / 

NIT/ reputed University (or) CPHEEO (or) NEERI etc as approved by the Department. 

Fees shall be paid by the Department. 

 Interact with stakeholders to prioritise the projects in terms of properties effected due to 

inundation, duration of inundation, through passage effected, disposal point effect on 



upstream area etc. 

 Reporting for land availability along the proposed alignment of the proposed assets 

and recommendation for procurement of land if needed. 

 Hydraulic modelling for evaluating spread and submergence of an urban flood event 

along with proposing alarm systems, remedial measures with SOPs for other action to be 

taken during/before/after the event. 

 Any other activity required as per CPHEEO Manual/GoI Guidelines/State Government 

guidelines or suggested by CPHEEO Manual and is not mentioned herewith. 

 Vetting of IUSWD Master Plan from reputed institute like IIT’s or Regional Engineering 

Colleges (MNIT, PrayLucknowj etc). Fees to be paid by the Department. 

 Obtaining consent to go ahead with selected projects for preparation of Detailed Project 

Report(s). 

 Presentation, providing and analysing the appropriate simulation software that is capable 

ofsimulation of storm water flooding with respect to rainfall and present inundationdata 

(including depth, extent and duration), warning systems etc or any other required 

information necessary for reducing economic losses, loss in life and reduction in property 

damages. 

 Any other activity required as per CPHEEO Manual shall be part of the scope of services. 

 Apart from above, following is the broad scope for DPR preparation. Bidder should 

understand that the following is only broad scope, and any effort required to prepare the 

DPR in a proper manner has to be done by the bidder. 

 

1 Preparation of Concept plan with block estimates (based on secondary/available 

information; 

2 Preparation of Comprehensive Storm Water Drainage Improvement Plan with line 

estimates following Part 1 of 1.2; 

3 Supporting client agency in getting vetting done from reputed academic institutes 

like IITs / NITs / CPHEEO / NEERI/ any reputed agency identified by the client 

agency; 

4 Preparation of Detailed Project Report 

a) Carrying out Topographical survey by using Total Station/ DGPS, Soil 

investigation, designs, detailed drawings, structural design of various drainage 

network sections. 

b) Preparation of cost estimations including 5 years O&M estimates, BOQ, Tender 

Documents (NIT), working drawings etc. 

c) Submission of Inception Report, Preliminary/ Interim Report, Detailed Project 

Reports 

5 Supporting implementing Agency to avail External Funds. 

6 Supporting implementing Agency to obtain technical approval from CPHEEO/IIT etc 

7 Supporting implementing agency for re-conformity of level (time to time during 

executing), mapping of underground utility services in consultation with concerned 

department and submission of modified/ updated ground validated designs and 

drawings including utility services shifting plan, makeshift arrangements etc.) 

8 Technical evaluation & Gap analysis and suggesting remedial measures 

9 Carrying out topographical and other required survey, investigation including 

preparation of estimates for alternative routes; 

10 Periodic monitoring of works during execution (once in a month); 



11 Ensuring preparation of as built drawings by the contractor and subsequently 

transferring the same on GIS Platform 

12 Supporting in approval process of DPR/IUSWDMP 

 

3.    Eligibility Criteria 

Bids are invited from intending eligible bidders online (Technical proposal and Financial 

Proposals separately) for Preparation of Integrated Urban Storm Water Drainage Master 

Plans followed by Detailed Project Reports for identified projects. The minimum eligibility 

criteria is; 

 Should be registered firm under companies act 1956 (or latest)/ a partnership firms 

registered under the Partnership Act, 1932/ LLPs/ private limited companies 

 Annual Average audited turnoveras mentioned in NIT/BDS/tender documentduring last 

three years on consultancy works for DPR or master plan preparation for FY ending 

2023-24. 

 Following Experience is required:- 

Three similar nature (Drainage) works completed each of 30% of ULB area. OR  

Two similar nature (Drainage) works completed each of 40% of ULB area. OR.  

Single similar nature (Drainage) works completed each of 60% of ULB area    

 

 Following works shall be considered as Similar Nature Works:-  

Drainage DPR preparation 

& 

Master Plan Preparation for Drainage 

Note-  

o This is to be noted by the Bidder that Completion certificate also need to be submitted 

(issued by the officer not below the rank of Executive Engineer) along with other 

supporting documents. 

o Completion of Master Plan is considered only when approved by the competent 

authority while completion of DPR will only be considered completed only when 

Government issued G.O. regardingCompletion certificate also need to be submitted 

(issued by the officer not below the rank of Executive Engineer) along with other 

supporting documents. 

o Completion of Master Plan is considered only when approved by the competent 

authority while completion of DPR will only be considered completed only when 

Government issued G.O. regarding 

o The catchment area served with the qualifying experience should be atleast 30 % area 

of ULBfor which this RFP is invited shall be for preparing comprehensive master 

plans for Drainage. 

 Experience in preparation of DPR(s) for drainage projects with project cost of Rs. 500 

Crores in a single financial year period (within 12 Months Span for multiple or single 

work orders) during the last 10 years. 

Note-  

 Completion certificate also need to be submitted (issued by the officer not below the 

rank of Executive Engineer) along with other supporting documents. 



 Completion of Master Plan is considered only when approved by the competent 

authority  while completion of DPR will only be considered completed, only when 

Government issued G.O. regarding administrative and financial approval of the 

project (For the same DPR). 

 12 Months time is for the time period between which amount of DPR for Rs. 500 

Cr. or more approved. 

 It does not include preparation and execution period. 

 Please note that any work which is not approved shall not be considered for 

evaluation. 

 Experience Certificate shall be issued from an officer not below the rank of Executive 

Engineer. The language of Experience certificate shall be Hindi or English. In case the 

Experience certificate is issued in any other language it shall not be entertained. The 

Experience certificate should clearly mention that the proposal submitted by the bidders is 

approved by a competent authority. Approval proof to be submitted along with the bids. 

 Any other requirement as per scoring criterion 

 The Experience Certificate and Turnover shall be brought to the current level by 

multiplying it with the updating factor as per the following table: 

FY 23-24 1 FY 17-18 1.49 

FY 22-23 1.07 FY 16-17 1.56 

FY 21-22 1.14 FY 15-16 1.63 

FY 20-21 1.28 FY 14-15 1.70 

FY 19-20 1.35   

FY 18-19 1.42   

Bidders’proposal in response could form the basis for future negotiations and ultimately a 

contract between bidder and the department. 

The contract will be on LS based on outputs indicated in the subsequent paras.  

Please note that the costs of preparing the proposal and of negotiating the contract, including 

a visit to the town/s and to the Client’s offices are not reimbursable as a direct cost of the 

Assignment.  We wish to remind you that in order to avoid a conflict of interest, any firm 

providing goods, works or services may not be eligible to participate in bidding for any 

additional goods, works or services associated with this assignment unless specifically agreed 

upon by the Client. This clause will be invoked wherever applicable.  

4.     PREPARATION OF PROPOSALS 

Technical Proposal 

1. Format for the technical proposal is in the RFP including the format for CV’s which 

should be followed. The Bidders are expected to examine the documents in detail 

before submission of proposals. 

2. For assignments on a staff-time basis, the estimated number of Professional staff in 

person months is only indicative. The proposal shall,however, be based on the number 

of professional staff that will be deployed in person months estimated by the firm. 

3. A brief description of the firm’s organizational setup and an outline of recent 

experience on assignments of a similar nature. For each assignment, the outline 

should indicate, inter alia, the profiles and names of the staff provided, duration of the 

assignment, and firm’s involvement. 

4. Any comments or suggestions on the terms of reference. 



5. A description of the methodology and work plan for performing the assignment. 

6. The list of the proposed staff team and specialization, the tasks that would be assigned 

to each staff member, and their timing.  CVs of the proposed professional staff duly 

signed (Scanned Signatures/ Digital signature are also accepted), should be submitted. 

Key information should include number of years working for the firm/entity, and 

level of responsibility held in various assignments during the last ten (10) years due 

additional weight age will be awarded for professionals having good and relevant 

experience in the field of relevant studies.  

7. Estimates of the total staff effort (professional and support staff; staff time in many 

months) required carrying out the assignment, supported by bar chart diLucknowms 

showing the time proposed for each professional staff team member. 

8. Each key staff proposed shall be associated with only one consultant 

9. It is desirable that most of the key professional staff proposed be permanent 

employees of the firm or have an extended and stable working relation with it. 

10. Alternative professional staff shall not be proposed, and only one CV may be 

submitted for each position. 

11. The technical proposal shall not include any financial information. 

 

5.   Financial Proposal 

The Costs should be expressed in percentage of estimated cost (excluding LS items)only 

inclusive of all taxes as applicable, duties, fees, levies, and other charges imposed under the 

applicable law, on the consultants, sub consultants, and their personnel. 

 

6.  SUBMISSION, RECEIPT AND EVALUATION OF PROPOSALS  

Submission of Proposals:  

Proposals should be submitted in one original document.Proposals must be prepared in 

indelible ink and be signed by the authorized representative of the Consultants.  All technical 

proposals shall be placed in one envelope clearly marked “Technical Proposal,” and the 

financial proposals in another envelope marked “Financial Proposals.” These two envelopes, 

in turn, shall be sealed in an outer envelope bearing the Following Information.  

 

Preparation of Integrated Urban Storm Water Drainage Master Plan in Municipal 

Corporation, as per BDS/NIT 

And addressed to:as per BDS 

Your completed technical and financial proposals must be delivered online in E-Tender web 

site. If required by the department, the hard copies shall be submitted by the bidder in 2 sets 

and shall be notified separately. 

Technical and financial proposals shall be written in English including project/study reports. 

The Client reserves the right to modify and extend the deadline for the submission of 

proposals. 



7.   Bid Evaluation  

The technical bids will be evaluated for its responsiveness and responsive bids shall 

subsequently be evaluated by the department prior to opening of any financial proposals. All 

the technical bids will be evaluated based on the eligibility criteria as per bid document. The 

committeeshall carry out its evaluation applying the evaluation criteria specified in Data 

Sheet. The department reserves the right to waive off any minor infirmities which may not 

have any material deviations in the bids. The department also reserves the right to seek 

clarification on any information furnished by the bidder.  

In case the department wants to verify the work physically of the prospective bidder, then the 

bidder shall have to arrange the transportation, lodging and fooding cost for the 

representative/s appointed by the department. 

A responsive bid is one which: - 

 Has paid the required fees. 

 Has submitted the required bid security/earnest money in required form. 

 Has signed all the pages by authorized representative 

 Has submitted Power of attorney for authorized representative 

 Has submitted all the required forms 

 Has not revealed any financial proposal in the technical proposal. 

The responsive bids shall be evaluated as per following Scoring Criterion: - 

7.1 

 

Criteria, sub-criteria, and point system for the evaluation of the Full Technical 

Proposals:  

Sl 

No 

Description Points 

A Track Record  

(i)  Experience in preparation of Strategic Nala Development 

Programmes or Comprehensive Storm Water Drainage 

Improvement Plans or Master Plans for Storm Water Drainage 

System/ Flood Mitigation Plans or Blue Green Infrastructure 

Development Plans or Development of Sponge City Plans. (10) 

30% area– 60 % 

200 % area -100 % 

In between shall be on pro rata basis 

10 

(ii) Experience in preparation of DPR(s) for similar assignments 

(SWD) with project cost of Rs. 500 Crores in any one financial 

year period during last 10 years. 

Rs 500 Cr. – 60 % 

Rs 1000 Cr.-100 % 

In between shall be on pro rata basis 

10 

(iii) Experience in design of Blue-Green Infrastructure and Climate 

Change Proposals (Flood Mitigation) (2.5) 

Experience in preparation of proposals duly constructing detention 

ponds or lake management techniques including preparing 

simulation models (2.5) 

30% area– 60 % 

200 % area -100 % 

In between shall be on pro rata basis 

5 

(iv) Studiesin Drainagesector across India. (Other state -100%) 

Single state except UP-60% 
10 



3 states other than UP – 100% 

In between shall be on pro rata basis 

(iii) T&P (Form VII) 

Minimum Requirements-60 % 

Double the requirement -100% 
Please Note-  

An undertaking on Rs. 100 Stamp Paper should be submitted by the by 

bidder stating that bidder will provide all required T&P as per RFP 

condition and as per necessity to complete the work successfully. 

10 

(vi) Adequacy and quality of the proposed methodology, and work 

plan in responding to the Terms of Reference (TORs) 
5 

B Key Experts’ qualifications and competence for the 

Assignment 

20 

 

Sl. 

No. 

Position Qualification (30%) & Experience (70%)  

1 Team Leader 

B.Tech in Civil Engineering & Masters in 

Urban Planning / Hydrology / Hydraulics/ 

Water Resource Engineering/ Urban 

Hydrology  - 25 Years (At-least 15 Years 

experience must be in the field of SWD DPR 

Preparation & Storm Water Drainage Master 

Plan) 

5 

2 Dy. Team Leader 

Dy. Team Leader 

B.Tech in Civil Engineering & Masters in 

Urban Planning / Hydrology / Hydraulics/ 

Water Resource Engineering/ Urban 

Hydrology  - 20 Years (At-least 10 Years 

experience must be in the field of SWD DPR 

Preparation & Storm Drainage Master Plan) 

5 

3 SWD Expert 

SWD Expert 

B.Tech in Civil Engineering & Masters in 

Hydrology / Hydraulics/ Water Resource 

Engineering/ Urban Hydrology  - 20 Years 

(At-least 10 Years experience must be in the 

field of SWD DPR Preparation & Storm 

Drainage Master Plan) 

5 

4 
Design/ Env. Eng. 

Expert 

Design/ Env. Eng. Expert - B.Tech in Civil 

Engineering & Masters in Hydrology / 

Hydraulics/ Water Resource Engineering/ 

Urban Hydrology  - 10 Years (At-least 5 

Years experience must be in the field of 

SWD DPR Preparation & Storm Drainage 

Master Plan including design of Strom Water 

Drainage System) 

2 

5 Estimation Expert 

B. Tech/ B.E. in Civil Eng. - 10 Years 

experience out of which at least 5 years of 

experience in the field of estimation of the 

SWD Projects. 

1 

6 Financial Expert 

MIM / MBA / PGDM in Financial 

Management / Business Analytics / 

Economics - 5 years after Graduation 

1 

7 Social Expert PG in Sociology 1 

C Financial   



Strength 

 

Thebiddershouldh

aveaminimumann

ualaverageturnov

er on consultancy 

worksas per BDS 

in the last 3 

Financial Years 

(ending 31st 

March 2024) 

Required Average Annual Turnover– 10 

Marks  

Required amount – 60 % 

Double the required amount – 100 % 

In between shall be on pro rata basis 

(Bidders to submit audited Turnover 

certificate issued by his statutory Auditor. 

UDIN is mandatory) 

10 

D 
Technical 

Presentation 
  

 
Approach & 

Methodology  

A. Applicant’s understanding of the 

project requirements (5 marks)  

B. Proposed approach and methodology, 

appreciation of requirements (5 Marks) 

Applicant’s detailed work plan & 

breakdown of activities for execution of 

the assignment and team deployment plan 

(10 marks) 

20 

 

 Minimum qualifying marks: Overall 70percent and at-least 60 percent in each of the 

criteria. However, all the other conditions shall be checked for responsiveness of the 

bids and scoring shall be done only for those bids which are found responsive. Non-

responsive bids shall be rejected. 

The financial bids of responsive and technically qualified agencies only will be 

opened. 

7.2 

(QCBS 

only) 

 

The lowest evaluated Financial Proposal (Fm) is given the maximum financial 

score (Sf) of 100. 

The formula for determining the financial scores (Sf) of all other Proposals is 

calculated as following: 

Sf = 100 x Fm/ F, in which “Sf” is the financial score, “Fm” is the lowest price, and 

“F” the price of the proposal under consideration. 

The weights given to the Technical (T) and Financial (P) Proposals are: 

T = 0.80, and P = 0.20 

St is evaluated as per S No 3.3 of Bid Data Sheet. 

Proposals are ranked according to their combined technical (St) and financial (Sf) 

scores using the weights (T = the weight given to the Technical Proposal; P = the 

weight given to the Financial Proposal; T + P = 1) as following:  S = St x T% + Sf 

x P%. 

 

8.  Negotiations 

The preparation of IUSWDMPis intended to entrust to qualified bidder based on the above 

criteria depending on the capability.Negotiations, if done, shall only be done with the H1 

bidder. 

9.   Bid Validity 

The bidders are requested to hold their proposal valid for 120 days from the date of 

submission, during which time they shall maintain, without change, the personnel proposed 

for the assignment.  Thedepartment reserves the right to accept or reject any or all the bids. 



The decision of theMunicipal Commissionerin this regard shall be final and binding on all the 

bidders.  No correspondence will be entertained in this regard. Furthermore, as quality is the 

principal selection criteria, the client does not bind itself in any way to select the firm offering 

the lowest prices. 

10.   Terms of Payment 

Sl No. Deliverables Time 

Schedule 

Payment 

Schedule (% on 

quoted price) 

A) Preparation of Integrated Urban Storm Water 

Drainage Master Plan including obtaining High 

Resolution images from NRSA/ any other agency, 

Preparation of Drainage Basin Plan, Contour map, 

Mapping of existing drainage infrastructure, 

Collection of Rain Fall data from IMD, 

preparation of IDF curves, identification of drain 

for augmentation and alternative routes, hydraulic 

modelling for submergence and warning systems, 

line estimations, identification of inundation points 

severity with respect to time, extent and depth of 

inundation, short term and long term proposals, 

Hydraulic designs prioritization of projects in 

consultation with stake holders and submission of 

preliminary report for city including vetting of the 

proposal by IIT/NIT/CPHEEO/NEERI/ or any 

other reputed specified agency by the client. All 

works complete as per scope of bid document. 

120 Days As per 

BOQ1 

A.1 Submission of Inception Report. The payment 

will only be done only after submission and 

satisfaction of engineer in-charge. 

15 Days 5% 

A.2 Submission of Interim Report with field data 

(50%) and analysis (50%) The payment will 

only be done only after submission and 

satisfaction of engineer in-charge. 

60 Days 30% 

A.3 Submission of Draft Report The payment will 

only be done only after submission and 

satisfaction of engineer in-charge. 

90 Days 25% 

A.4 Submission of Final Report including vetting if 

required by the client The payment will only be 

done only after submission and satisfaction of 

engineer in-charge. 

120 Days 20% 

A.5 On approval from concerned/ competent 

authority The payment will only be done only 

after submission and satisfaction of engineer in-

charge. 

 20% 

TOTAL A  100% 

B) Submission of DPR  45 days As per 

BOQ2 

B.1 Submission of Detailed Survey 20 days  

B.2 Finalizing the route and finalizing the 10 days  



 

Please Note- This is to be noted by the bidders that The payment will be done only after 

submission and satisfaction of engineer in-charge. 

11. Deliverables 

Apart from deliverables mentioned in Clause 10, the contractor is expected to submit editable 

soft copy of the final master plan along with 6 numbers of hard copies as well. Further they 

shall submit a DPR (if required by department) for highest priority area and shall make 

themselves available for next 2-year DLP for assisting in preparation of DPR by another 

agency/Client and updating IUSWDMP. 

 

12. Liquidated Damages 

The Contractor shall pay liquidated damages to the Client/Department at the rate 0.1% 

per week of full contract value in case the Completion Date is later than the Intended 

Completion Date. Liquidated damages at the same rate shall be withheld if the Contractor 

fails to achieve the milestones prescribed in the bid document. However, in case the 

Contractor achieves the next milestone the amount of the liquidated damages already 

withheld shall be restored to the Contractor by adjustment in the next payment certificate. 

The total amount of liquidated damages shall not exceed 10% of contract value. The 

Employer may deduct liquidated damages from payments due to the Contractor. Payment of 

liquidated damages shall not affect the Contractor's other liabilities. 

If the Intended Completion Date is extended after liquidated damages have been paid, 

the Engineer shall correct any overpayment of liquidated damages by the Contractor by 

adjusting the next payment certificate. 

In case the contractor fails to make up for the delay even at the time of completion of 

work all withheld amounts shall be deducted from the bill against work actually done.  

All compensations or the other sums of money payable by the contractor under the 

terms of this contract may be deducted from, or paid by the sale of a sufficient part of his 

security deposit or from the interest arising there from, or from any sums which may be due 

to or may become due to the contractor under the terms of this contract, on any account 

whatsoever and in the event of his Security deposit being reduced by reason of any such 

deductions or sale as aforesaid the contractor shall within 10 days make good in fixed deposit 

receipt tendered by a scheduled commercial bank and endorsed in favour of the Employer, 

any sum or sums which may have been deducted from, or raised by sale of his security 

deposit or any part thereof. 

13. Security Deposit/Performance Security 

hydraulic designs 

B.3 Submission of Draft and Final DPR 10 days + 

5 days 
 

B.4 Vetting of the DPR -  

B.5 Approval of DPR - 80% 

B.6 Assisting in tender document preparation 15 days 

(exclusive of 

60 days) 

5% 

B.7 Assisting during execution  - 15% 

 Total B  100% 



All tenders/ contracts issued/concluded; the performance guarantee @ 10% of the 

contract cost will have to be submitted at the time of signing the contract in the form of FDR / 

Bank Guarantee from any scheduled commercial Bank.  

The performance security equal to the five percent of the contract price will be repaid to 

the contractor when the period of defect liability period is over, and the Engineer has certified 

that the contractor has satisfactorily carried out the services. 

14. Defects Liability Period (DLP) 

The Defects Liability Period for the services offered shall be 2years from date of final 

submission of IUSWDMP. During 2-year DLP the contractor shall provide its support in 

sharing the data, technical designs and any raw or processed information gathered for the 

preparation of IUSWDMP to the client or any other agency nominated by state 

government/Client/Department for preparation of prioritized projects. During DLP, if need 

arises then modification in IUSWDMP shall be done by the contractor. No additional cost 

shall be given to the contractor for modification of IUSWDMP. 

15. Language 

The language for the bids shall be English 

16. Currency 

All the currency shall be quoted in Indian Rupees and all payments shall be made in Indian 

Rupees. 

17. Rates 

 The rate should be quoted in currencies as mentioned in the bid document. The quoted rate 

shall be valid for bid validity period as mentioned in bid document. GST shall be extra.In case of 

discrepancy between quoted rate in figures and quoted rate in words, rates quoted in words shall 

prevail. 

19. Payments 

19.1. Payments shall be adjusted for deductions for advance payments, security deposit, other 

recoveries in terms of the Contract and taxes at source, as applicable under the law. The 

Engineer shall endeavour to pay the Contractor the amounts he has certified within 

forty-five days of the date of each certificate. 

19.2. Items of the Works for which no rate or price has been entered in the Bill of Quantities, 

will not be paid for by the Employer and shall be deemed covered by other rates and 

prices in the Contract. 

19.3. The interim or running account bills shall be submitted by the contractor for the work 

executed based on recorded measurements on the format as approved by the Engineer 

in triplicate along with soft copy of the bill on or before the date of every month fixed 

for the same by the Engineer. Engineer shall arrange to have the bill verified by taking 

or causing to be taken, where necessary, the requisite measurements of the work. In the 

event of the failure of the contractor to submit the bills, Engineer shall prepare or cause 

to be prepared such bills in which event no claims whatsoever due to delays on payment 

including that of interest shall be payable to the contractor. Payment on account of 

amount admissible shall be made by the Engineer certifying the sum to which the 

contractor is considered entitled by way of interim payment at such rates as decided by 

the Engineer. The amount admissible shall be paid within forty-five days after the day 

of certification of the bill by the Engineer or his authorized representative together with 



the account of the material issued by the department, or dismantled materials, if any 

along with all required supporting documents. 

19.4. All such interim payments shall be regarded as payment by way of advances against 

final payment only and shall not preclude the requiring of bad, unsound, and imperfect 

or unskilled work to be rejected, removed, taken away and reconstructed or re-erected. 

Any certificate given by the Engineer relating to the work done or materials delivered 

forming part of such payment, may be modified, or corrected by any subsequent such 

certificate(s) or by the final certificate and shall not by itself be conclusive evidence 

that any work or materials to which it relates is/ are in accordance with the contract and 

specifications. Any such interim payment, or any part thereof shall not in any respect 

conclude, determine or affect in any way powers of the Engineer under the contract or 

any of such payments be treated as final settlement and adjustment of accounts or in 

any way vary or affect the contract.  

19.5. Pending consideration of extension of date of completion, interim payments shall 

continue to be made as herein provided without prejudice to the right of the department 

to take action under the terms of this contract for delay in the completion of work, if the 

extension of Intended Completion Date is not granted by the competent authority. 

19.6. The contractor shall, after receiving his interim payment, clear all the dues of his 

labour/ material suppliers & produce a certificate/receipt on this account with next 

running bill, if the contractor does not clear these dues or unnecessarily delays the 

same, the Engineer at his discretion can make payments to these labour/ material 

suppliers directly. Any such payment shall be recovered from the contractor's bill. 

20. Rights of Breach of Contract: 

20.1. The Employer may rescind/determine the Contract if the Contractor causes a 

fundamental breach of the Contract. 

20.2. Fundamental breaches of Contract shall include, but shall not be limited to, the 

following: 

20.2.1. if the contactor has, without reasonable cause, suspended the progress 

of the work or has failed to proceed with the work with due diligence so 

that in the opinion of the Engineer (which shall be final and binding) he 

will be unable to secure completion of the work by the date for 

completion and continues to do so after a notice in writing of seven days 

from the Engineer. 

20.2.2. the Contractor is declared as bankrupt or goes into liquidation other 

than for approved reconstruction or amalgamation. 

20.2.3. the Engineer gives Notice that failure to correct/reconstruct or replace 

a particular Defect is a fundamental breach of Contract and the 

Contractor fails to correct it within a reasonable period determined by 

the Engineer. 

20.2.4. the Contractor does not maintain a Security, which is required. 

20.2.5. the Contractor has delayed the completion of the Works by the number 

of days for which the maximum amount of compensation/ liquidated 

damages can be paid, as defined in bid document. 

20.2.6. If the Contractor, in the judgment of the Employer, has engaged in the 

corrupt or fraudulent practice in competing for or in executing the 

Contract. For the purpose of this clause, “corrupt practice” means the 

offering, giving, receiving, or soliciting of anything of value to influence 

the action of a public official in the procurement process or in Contract 



execution. “Fraudulent Practice” means a misrepresentation of facts in 

order to influence a procurement process or the execution of a contract to 

the detriment of the Employer and includes collusive practice among 

Bidders (prior to or after bid submission) designed to establish bid 

process at artificial non-competitive levels and to deprive the Employer 

of the benefits of free and open competition. 

20.2.7. If the Contractor has not completed at least thirty percent of the value 

of construction Work required to be completed after half of the 

completion period has elapsed. 

20.2.8. If the Contractor fails to deploy machinery and equipment or 

personnel as specified in the contract at the appropriate time. 

20.2.9. if the contractor fails to complete the work within the stipulated date 

or items of work with individual date of completion, if any stipulated, 

on or before such date(s) of completion and does not complete them 

within the period specified in a notice given in writing in that behalf 

by the Engineer. 

20.2.10. If the Contractor persistently neglects to carry out his obligations 

under the contract and / or commits default in complying with any of 

the terms and conditions of the contract and does not remedy it or take 

effective steps to remedy it within 7 days after a notice in writing is 

given to him in that behalf by the Engineer. 

20.2.11. If the contractor shall offer or give or agree to give to any person in 

department or to any other person on his behalf any gift or 

consideration of any kind as an inducement or reward for doing or 

forbearing to do or for having done or forborne to do any act in 

relation to the obtaining or execution of this or any other contract with 

department. 

20.2.12. If the contractor being a company shall pass a resolution or the court 

shall make an order that the company shall be wound up or if a 

receiver or a manager on behalf of a creditor shall be appointed or if 

circumstances shall arise which entitle the court or the creditor to 

appoint a receiver or a manager or which entitle the court to make a 

winding up order. 

20.2.13. If the contractor assigns, transfers, sublets (engagement of labour on a 

piece - work basis or of labour with materials not to be incorporated 

in the work, shall not be deemed to be subletting) or otherwise parts 

with or attempts to assign, transfer, sublet or otherwise parts with the 

entire works or any portion thereof without the prior written approval 

of the Engineer. 

20.2.14. Any other fundamental breaches as specified in the Contract Data 

 

20.3. Notwithstanding the above, the Employer may determine the Contract for convenience. 

20.4. If the Contract is rescinded /determined, the Contractor shall stop work immediately, 

make the Site safe and secure, and leave the Site as soon as reasonably possible. 

20.5. Foreclosure of Contract due to abandonment or reduction in scope of the work: If 

at any time after acceptance of the tender or during the progress of work, the purpose or 

object for which the work is being done changes due to any supervening cause and as a 

result of which the work has to be abandoned or reduced in scope the Engineer shall 



give notice in writing to that effect to the contractor stating the decision as well as the 

cause for such decision and the contractor shall act accordingly in the matter. The 

contractor shall have no claim to any payment of compensation or otherwise 

whatsoever, on account of any profit or advantage which he might have derived from 

the execution of the works in full but which he did not derive in consequence of the 

foreclosure of the whole or part of the works. 

The contractor shall be paid at contract rates, full amount for work executed at site. 

Nothing extra shall be paid to contractor by the Engineer for any expenditure incurred 

on preliminary site work e.g., temporary access roads, temporary labour huts, staff 

quarters and site office; storage accommodation and water storage tanks which could 

not be utilised on the work to the full extent in the view of foreclosure.  

Employer shall have the option to take over contractor's materials or any part of thereof 

brought to site. For materials taken over by Employer, cost of such materials as detailed 

by Engineer shall be paid. The cost shall, however, take into account purchase price, 

cost of transportation and deterioration or damage which may have been caused to 

materials whilst in the custody of the contractor. 

Any new item (not covered under this tender document) introduced & sanctioned by 

Government as new or as replacement of existing item due to technical reason (or any 

other reason) may or may not be included in the scope of work of this tender/contract. 

Employer reserves the full right, without being liable for any damages or obligation, to 

get it executed separately. 

20.6. Termination of Contract on the Death of the Contractor: Without prejudice to any 

of the rights or remedies under this contract, if the contractor dies, the Employer shall 

have the option of terminating the contract without compensation to the contractor. 

20.7. Without prejudice to any of the rights or remedies under this contract, if the client/ 

Government withdraw the work from Employer due to any reason, at any stage of 

construction, the Employer shall have the option of terminating the contract without 

compensation to the contractor. 

21. Payment upon Rescission /Determination of the Contract: 

21.1. If the contract is rescinded (of which rescission notice in writing to the contractor under 

the hand of the Engineer shall be conclusive evidence) and in which case the security 

deposit of the contractor together with such sum or sums due to him under the contract 

shall stand forfeited and be absolutely at the disposal of the Employer. 

 

21.2. If the Contract is determined at the Employer's convenience, the Engineer shall issue a 

certificate for the value of the work done, the reasonable cost of removal of Equipment, 

repatriation of the Contractor's personnel employed solely on the Works, and the 

Contractor's costs of protecting and securing the Works and less advance payments 

received up to the date of the certificate, less other recoveries due in terms of the 

Contract, and less taxes due to be deducted at source as per applicable law. 

 

21.3. If the contract is Determined due to breach of contract the Engineer may call in other 

contractor, or employ daily labour to dismantle bad work if necessary (the bad work to 

be certified by the Engineer whose decision shall be final) and to renew and complete 

the said works and pay the cost of such contractor for daily labour and price of 



materials required for such dismantling, renewing and completion out of the said 

security deposit or such sum or sums as may be due to the contractor under this 

contract, and if such cost be more than the amount made up the security money and the 

sum or sums due to the contractor under this contract the difference between it and the 

sum made up by the security money and the balance due to the contractor as aforesaid 

shall be a debt due from the said contractor.  

 

In the event of either of the above courses being adopted by the department, the 

contractor shall have no claim to compensation for any loss sustained by him by reason 

of his having purchased or procured any materials, or entered into any agreements, or 

made any advance on account of, or with a view to the execution of the work or the 

performance of the contract. And in case the contract shall be rescinded under the 

provision aforesaid, the contractor shall not be entitled to recover or be paid any sum 

for any work therefore actually performed under this contract, unless and until the 

Engineer shall have certified in writing the performance of such work and the value 

payable in respect thereof, and he shall only be entitled to be paid the value so certified. 

22. Non-Exercise of Contractor Liability to Pay Compensation: 

22.1. In any case in which any of the powers conferred upon the department by clause above 

thereof shall have become exercisable, the same shall not constitute a waiver of any of 

the conditions hereof, and such power shall notwithstanding be exercisable in the event 

of any future case of default by the contractor for which by any clause or clauses hereof 

he is declared liable to pay compensation amounting to the whole of his security deposit 

and the liability of the contractor for past and future compensation shall remain 

unaffected. In the event  of the Engineer putting in force either of the powers (Clause 

21.1) or (Clause 21.3) vested in him under the preceding clauses, he may, if he so 

desires, take possession of all or any tools, plant, materials and store in or upon the or 

site thereof or belonging to the contractor or procured by him intended to be used for 

the execution of the work or any part thereof,  paying or allowing for the same in 

account at prevailing market rates, such rates to be certified by the Engineer whose 

certificates thereof shall be final otherwise the Engineer may issue notice in writing to 

the contractor or his other authorized agents to remove such tools, plants, materials or 

stores from the premises (within a time to be specified in such notice, and) in the event 

of the contractor failing to comply with any such requisition, the Engineer may remove 

them at the contractor’s expenses or sell them by auction or private sale on account of 

the contractor and at his risk in all respects, and the certificate of the Engineer as the 

expenses of any such removal, and the amount of the proceeds and expense of any such 

sale shall be final and conclusive against the contractor 

23. Releases from Performance: 

23.1. If the Contract is frustrated by the outbreak of war or by any other event entirely 

outside the control of the Employer or the Contractor, the Engineer shall certify that the 

Contract has been frustrated. The Contractor shall make the Site safe and stop work as 

quickly as possible after receiving this certificate and shall be paid for all work carried 

out before receiving it and for any work carried out afterwards to which a commitment 

was made. 

 



23.2. In case, the work cannot be started due to reasons not within the control of the 

contractor within 1/6
th 

of the stipulated time for completion of work or six months, 

whichever is later, either party may close the contract. In such eventuality, the 

Performance Guarantee of the contractor shall be refunded, but no payment on account 

of interest, loss or damages or any compensation for the work remaining unexecuted 

etc. shall be payable at all. 

 

24. Termination of Work:  

The contract may be terminated by competent authority due to default by the contractor. 

There may be several conditions which may warrant the termination of work. Which are, but not 

limited to the following. 

 Willful delay of work. 

 Unsatisfactory quality of work. 

 Bad behavior of the contractor. 

 Progress not being generally maintained as per schedule. 

 Leaving of work by the contractor before completion. 

 Not full filling the Terms, condition, and specifications of contract bond. 

 For termination of contract notice served by the hand of engineer-in-charge shall be 

sufficient. 

 

Debitable Agency: If a contractor fails to do the construction work properly, the contract agreement 

of the contractor may be terminated. In such a situation, another agency or contractor shall be 

appointed by the Competent Authority for completing the remaining works in accordance with 

required specifications, terms and conditions. The cost of remaining works shall be debited 

fromoriginal contract. The new contractor is called asdebitable agency. 

25. Insurance: (Applicable for cost of work put to bid being more than Rs. 40.00 Lacs) 

25.1. The Contractor at his cost shall provide insurance cover issued by a public sector 

general insurance company, in the joint names of the Employer and the Contractor, 

valid from the Start Date to the end of defect liability period, for the following events 

which are due to the Contractor's risks: 

a) Contractor's All Risk Insurance: The Contractor shall insure the work for a sum 

equivalent to the Contract value together with materials and plants for 

incorporation therein, to the full replacement cost and it being understood that such 

insurance shall provide  for compensation to be payable to rectify the loss or 

damage incurred and an additional sum of 15% of such replacement cost to cover 

any additional costs of and incidental to rectification of loss or damage including 

professional fees and the cost of demolishing and removing any part of the work 

and of removing debris of whatever nature and it being understood that such 

insurance shall provide for compensation being payable to rectify loss or damage 

incurred or such additional sums as specified and interests of the Client against all 

Risks, claims, proceedings, losses or damages, costs, charges and expenses from 

whatsoever arising out of in consequence of the execution and maintenance of the 

work for which the contractor is responsible under the Contract. 

b) Workmen Compensation & Employer's Liability Insurance: This insurance 

shall be affected for all the Contractor's employees engaged in performance of the 

contract. The Employer/Client shall not be liable in respect of any damages or 

compensation payable at law in respect of or in consequence of any accident or 

injury to any workman or any other person employed by the contractor and the 

Contractor shall indemnify and keep indemnified the Employer/Client against all 



such damages and compensation and against all claims, demands, proceedings, 

costs, charges & expenses, whatsoever in respect of or in relation thereof. 

c) Third Party Insurance: The Contractor shall be responsible for making good to 

the satisfaction of the Engineer any loss or any damage to all structures and 

properties belonging to the Client or being executed or procured or being procured 

by the Client Department or of the other agencies within the premises of all work 

of the Client if such loss or damage is due to fault and or the negligence or willful 

acts or omissions of the contractor, his employees, agents, representatives. 

d)   The contractor shall take sufficient care in moving his plants, equipment and 

materials from one place to another so that they do not cause any damage to any 

person or to the property of the Client Department or any third party including 

overhead and underground cables and in the event of any damage resulting to the 

property of the Client Department or to a third party during the movement of the 

aforesaid plant, equipment or materials, the cost of such damages including 

eventual loss of production, operation or services in any plant or establishment as 

estimated by the Client Department or ascertained or demanded by the third party, 

shall be borne by the contractor. 

e) Before commencing the execution of the work, the contractor, shall insure and 

indemnify and keep the Client Department harmless of all claims, against the 

contractor's liability for any materials or physical damage, loss or injury which may 

occur to any property, including that of the Client Department or to any person 

including any employee of ClientDepartment, or arising out of the execution of the 

work or in the carrying out of the contract, otherwise than due to the matters 

referred to in the provision to (a) above.   Such insurance shall be affected for an 

amount sufficient to cover such risks. The terms shall include a provision whereby, 

in the event of any claim in respect of which the contractor, would be entitled to 

receive/indemnify under the policy being brought or made against the Client 

Department, the insurer shall wilfully indemnify Client Department against such 

claims and any costs, charges and expenses in respect thereof. 

f) The contractor shall also at all times indemnify the Client Department against all 

claims, damages, or compensation under the provisions of Payment or Wages Act, 

1936, Minimum Wages Act, 1948, Employer's Liability Act, 1938, the Workman’s 

Compensation Act, 1947, Industrial Disputes Act, 1947 and Maternity Benefit Act, 

1961, or any modification thereof or any other law relating thereof, and rules made 

there under from time to time. 

g) The Contractor shall also at his own cost carry and maintain any and all other 

insurance(s) which may be required for the Contractor's Equipment and other 

things brought onto the Site by the Contractor, for a sum sufficient to provide for 

their replacement at the Site 

h) The Contractor shall also at his own cost carry and maintain any and all other 

insurance(s) which he may be required to take out under any law or regulation from 

time to time. He shall also carry and maintain any other insurance, which may be 

required by the Engineer. 

i) Cross Liabilities: The insurance policy shall include a cross liability clause such 

that the insurance shall apply to the contractor and to the Client Department as 

separate insured. 



25.2. The Contractor shall prove to the Engineer-in- charge from time to time he has taken 

out all the insurance policies referred to above and has paid the necessary premiums for 

keeping the policies alive till expiry of the Defects Liability Period. 

25.3. Evidence and Terms of Insurance: 

The Contractor shall provide evidence to the Engineer as soon as practicable after the 

respective insurance have been taken out but in any case, prior to the start of work at 

the Site that insurance required under the Contract have been effected and shall, within 

84 days of the Commencement Date, provide the insurance policies to the Client 

Department. When providing such evidence and such policies to the Client Department, 

the Contractor shall notify to the Engineer also. Such insurance policies shall be 

consistent with the general terms agreed prior to the issue of the Letter of Acceptance. 

The Contractor shall affect all insurance for which he is responsible with insurers and in 

terms approved by Client. 

25.4. Adequacy of Insurance: 

The Contractor shall notify the insurers of changes in the nature, extent, or programme 

for the execution of the Works and always ensure the continuity and adequacy of the 

insurance in accordance with the terms of the Contract and shall, when required, 

produce to the Consultant the insurance policies in force and the receipts for payment of 

the current premiums. 

25.5. The aforesaid insurance policies shall provide that they shall not be cancelled till the 

Engineer-in-charge has agreed for cancellation. 

25.6. Remedy on the contractor's failure to insure:  

If the contractor shall fail to effect and keep in force the insurance referred to above or 

any other insurance which he/they may be required to effect under the terms of the 

contract then and in any such case Engineer may without being bound to, effect and 

keep in force any such insurance and pay such premium or premiums, as may be 

necessary for that purpose and from time to time deduct the amount so paid by the 

Engineer from any moneys due or which may become due to the contractor or recover 

the same as a debt due from the contractor. 

25.7. Compliance with Policy Conditions: 

If the Contractor fails to comply with conditions imposed by the insurance policies 

effected pursuant to the Contract, the Contractor indemnifies the Client Department 

against all losses and claims arising from such failure. 

25.8. Insurance policies and certificates for insurance shall be delivered by the Contractor 

to the Engineer for the Engineer's approval before the Start Date. All such insurance 

shall provide for compensation to be payable in Indian Rupees. 

25.9. The Alterations to the terms of insurance shall not be made without the approval of 

the Engineer. Both parties shall comply with any conditions of the insurance policies. 

26. Tax 

26.1. The rates quoted by the Contractor shall be deemed to be exclusive of GST, but shall 

be inclusive of all other levies, duties, royalties, octroi, cess (including labour cess), 

toll, taxes of Central and State Governments, local bodies, and authorities as applicable 

on last stipulated date of receipt of tender including extensions if any. The Employer 

will perform such duties in regard to the deduction of such taxes at source as per 

applicable law. 



     The Contractor shall, while quoting his rates, take into account the Input Tax Credit 

available under the GST Act relevant to the input services/goods required for proper 

execution of the work under contract. 

26.2. No adjustment i.e., increase or decrease shall be made for any variation in the rate of 

Labour Cess, or any other tax, levy or cess applicable on inputs. 

26.3. Conditions for reimbursement of levy taxes if levied after receipt of tenders:  

26.3.1. Effect of variation in rates of Labour Cess or imposition or repeal of any other tax, 

levy or cess applicable on output of the works contract shall be adjusted on either side, 

increase or decrease. Provided for Labour Cess, or any other tax, levy or cess varied or 

imposed after the last date of receipt of tender including extensions if any, any increase 

shall be reimbursed to the contractor only if the contractor necessarily and properly pays 

such increased amount of taxes/levies/cess, provides copies of original deposit receipt 

and such increased amount is received by the Employer from Client/Govt. Provided 

further that such adjustment including any increase in GST shall not be made in the 

extended period of contract for which the contractor alone is responsible for delay as 

determined by the Employer.  

26.3.2. The contractor shall keep necessary books of accounts and other documents for the 

purpose of this condition as may be necessary and shall allow inspection of the same by 

a duly authorized representative of the Employer and/or the Engineer and further, shall 

furnish such other information/document as the Engineer may require from time to time. 

26.3.3. The contractor shall within a period of 30 days of the imposition of any such further 

tax or levy or cess give a written notice thereof to the Engineer that the same is given 

pursuant to this condition, together with all necessary information relating thereto. 

27. Dispute Redressal System: 

27.1. If any dispute or difference of any kind what-so-ever shall arise in connection with or arising out of this 

Contract or the execution of Works there under, whether before its commencement or during the progress 

of Works or after the termination, abandonment or breach of the Contract, it shall, in the first instance, be 

referred for settlement to the competent authority, described along with their powers in the Contract Data, 

above the rank of the Engineer. The competent authority shall, within a period of forty-five days 

after being requested in writing by the Contractor to do so, convey his decision to the 

Contractor. Such decision in respect of every matter so referred shall, subject to review 

as hereinafter provided, be final and binding upon the Contractor. In case the Work is 

already in progress, the Contractor shall proceed with the execution of the Works 

pending receipt of the decision of the competent authority as aforesaid, with all due 

diligence. 

27.2. Either party will have the right of appeal, against the decision of the competent 

authority, to the arbitration if the amount appealed exceeds rupees one lakh. 

28. Procedure for Resolution of Disputes: 

28.1. The Competent Authority mentioned in RFP shall give a decision in writing within 45 

days of receipt of a notification of a dispute. 

28.2. Either party may refer a decision of the Competent Authority to Arbitration within 28 

days of the Competent Authority's written decision. Arbitration shall be under the 

Arbitration and Conciliation Act 1996. Parties, before or at the time of appointment of 

Arbitral Tribunal may agree in writing for fast track arbitration as per the Arbitration 

and Conciliation Act, 1996 (26 of 1996) as amended in 2015.  

28.3. If neither party refers the dispute to Arbitration within the above 28 days, the 

Competent Authority's decision will be final and binding. 



28.3.1. It is a term of this contract that the party invoking arbitration shall give a list 

of disputes with amounts claimed, if any, in respect of each such dispute along with the 

notice for appointment of arbitrator and giving reference to the decision of the 

Competent Authority. 

28.3.2. It is also a term of this contract that member (s) of the Arbitration Tribunal 

shall be a working/retired Chief Engineer Level (II/I) of state government with 

experience in handling public works engineering contracts. This shall be treated as a 

mandatory qualification to be appointed as arbitrator.  

 

28.4. The Arbitration shall be conducted in accordance with the following procedure, in case 

Initial Contract Price is more than Rs. 100.00 Crore: - 

28.5. Where the Initial Contract Price as mentioned in the Acceptance Letter is Rs. 100.00 

Crore and below, disputes and differences in which an Adjudicator/Competent 

Authority has given a decision shall be referred to a sole Arbitrator. The sole Arbitrator 

would be appointed by the agreement between the parties; failing such agreement 

within 15 days of the reference to arbitration, he shall be appointed by Municipal 

Commissioner. 

28.6. Arbitration proceedings shall be held at Municipal corporation for which this RFP is 

invited or such place as may be fixed by the Arbitral Tribunal in consultation with both 

the parties. Failing any such agreement, the Arbitral Tribunal shall decide the venue. 

The language of the arbitration proceedings shall be English or as decided by the 

Arbitrator/ Tribunal. However, language that of all documents and communications 

between the parties can be English or Hindi. 

28.7. Performance under the contract shall continue even after reference to the arbitration and 

payments due to the contractor by the Employer shall not be withheld unless they are 

the subject matter of the arbitration proceedings. 

29. Labour: 

29.1 The Contractor shall, unless otherwise provided in the Contract, make his own 

arrangements for the engagement of all staff and labour, local or other, and for their 

payment, housing, feeding and transport. 

29.2 The Contractor shall, if required by the Engineer, deliver to the Engineer a return in 

detail, in such form and at such intervals as the Engineer may prescribe, showing the 

staff and the numbers of the several classes of labour from time to time employed by the 

Contractor on the Site and such other information as the Engineer may require. 

 

30. A-Compliance with Labour Regulations 

During continuance of the Contract, the Contractor and his Sub Contractors shall abide at all 

times by all existing labour enactments and rules made there under, regulations, notifications 

and bye laws of the State or Central Government or local authority and any other labour law 

(including rules), regulations, bye laws that may be passed or notification that may be issued 

under any labour law in future either by the State or the Central Government or the local 

authority. The Contractor shall keep the Employer indemnified in case any action is taken 

against the Employer by the competent authority on account of contravention of any of the 

provisions of any Act or rules made there under, regulations or notifications including 

amendments. If the Employer is caused to pay or reimburse, such amounts as may be 

necessary to cause or observe, or for non-observance of the provisions stipulated in the 

notifications/bye laws/Acts/Rules/regulations including amendments, if any, on the part of the 



Contractor, the Engineer/Employer shall have the right to deduct any money due to the 

Contractor including his amount of performance security. The Employer/Engineer shall also 

have right to recover from the Contractor any sum required or estimated to be required for 

making good the loss or damage suffered by the Employer.  

The employees of the Contractor and the Sub-Contractor in no case shall be treated as the 

employees of the Employer at any point of time. 

Security Deposit of the work shall not be refunded till the contractor produces a clearance 

certificate from the Labour Officer. As soon as the work is virtually complete the contractor 

shall apply for the clearance certificate to the Labour Officer under intimation to the 

Engineer. The Engineer on receipt of the said communication shall write to the Labour 

Officer to intimate if any complaint is pending against the contractor in respect of the work. If 

no complaint is pending, on record till after 3 months after completion of the work and/or no 

communication is received from the Labour Officer to this effect till six months after the date 

of completion, it will be deemed to have received the clearance certificate and the Security 

Deposit may be released if otherwise due. 

 



SECTION 3 

APPENDIX  A 

 

3. TECHNICAL PROPOSAL – STANDARD FORMS 

 

3A. Technical Proposal submission form. 

3B. Firm’s references. 

3C. Comments and suggestions on the Terms of Reference and on data services, and facilities to 

be provided by the Employer. 

3D. Description of the methodology and work plan for performing the assignment. 

3E. Team composition and task assignments. 

3F. Format of Curriculum Vitae of proposed professional staff. 

3G. Time schedule for professional personnel. 

3H. Activity (work) schedule. 

3I. Declaration for non blacklisting/Non debarment by any Government department/agency/PSU 

etc. 

3J. Declaration for No conflict of interest. 

3K. Litigation History with details of award, pendency, client name, date and other relevant detail. 

3l. General Information Form 1 



3A.TECHNICAL PROPOSAL SUBMISSION FORM 

 

[Location, Date] 

FROM: (Name of Firm)   To: (Name and Address of Employer) 

___________________   _______________________________ 

___________________   _______________________________ 

___________________   _______________________________ 

 

Ladies/Gentlemen: 

 

Subject: Hiring of Consultancy Service for _____________________________________Technical 

Proposal. 

 We, the undersigned, offer to provide the consulting services for the above in accordance 

with your request for Proposal dated [Date], and our Proposal.  We are hereby submitting our 

Proposal which includes this Technical Proposal, and a Financial Proposal sealed under a separate 

envelope. 

 If negotiations are held during the period of validity of the Proposal, i.e., before [Date] we 

undertake to negotiate on the basis of the proposed staff.  Our proposal is binding upon us and 

subject to the modifications resulting from contract negotiations. 

 We understand you are not bound to accept any Proposal you receive. 

  

We remain, 

                                          Yours sincerely, 

 

Authorized Signature: 

Name and Title of Signatory: 

Name of Firm: 

Address: 

  



 

3B. FIRM’S REFERENCES 

Relevant Services Carried Out in the Last Ten Years 

That Best Illustrate Qualifications 

Using the format below, provide information on each reference assignment for which your firm/entity, 

either individually as a corporate entity or as one of the major companies within an association, was 

legally contracted. 

 

Assignment Name: Country: 

Location within Country: Professional Staff Provided by 

Your Firm/entity (profiles):  

Name of Employer: No. of Staff: 

Address: No. of Staff-Months; duration 

of assignment: 

Start Date (Month/Year): Completion Date 

(Month/Year): 

Approx, Value of Services (in 

Rs) 

Name of Associated Consultants, if any: No. of Months of Professional 

Staff, provided by Associated 

Consultants: 

Name of Senior Staff (Project Director/Coordinator, Team Leader) involved and functions 

performed: 

Narrative Description of Project: 

Description of Actual Services Provided by Your Staff: 

 

 

Firm’s Name:__________________________________________ 

 

 

 

  



3C.COMMENTS AND SUGGESTIONS OF CONSULTANTS ON THE TERMS OF 

REFERENCE AND ON DATA, SERVICES AND FACILITIES TO BE PROVIDED BY THE 

EMPLOYER 

----------------------------------------------------------------------------------------------------------- 

On theTerms of Reference: 

 

1. 

2. 

3. 

4. 

5. 

 

On the data, services, and facilities to be provided by the Employer. 

 

1. 

2. 

3. 

4. 

5. 

 

 

 

CONSULTING FIRM’S NAME: 

  

 

 

 

 

 

 

  



3D.TEAM COMPOSITION AND TASK ASSIGNMENTS 

1. Technical / Managerial Staff 

SI.No Name Position Task 

1. 

2. 

3. 

4. 

 

   

 

2. Support Staff 

SI.No. Name Position Task 

1. 

2. 

3. 

4. 

   

 

  



3E.FORMAT OF CURRICULUM VITAE (CV) FOR  

PROPOSED PROFESSIONAL STAFF 

 

Proposed Position:     ________________________________________________ 

Name of Firm:            ________________________________________________ 

Name of Staff:            ________________________________________________ 

Profession:                  ________________________________________________ 

Date of Birth:             ________________________________________________ 

Years with Firm/Entity: ___________________ Nationality: ___________________ 

Membership in Professional Societies: _____________________________________ 

____________________________________________________________________ 

____________________________________________________________________ 

Detailed Tasks Assigned: ________________________________________________ 

_____________________________________________________________________ 

Key Qualifications: 

[Give an outline of staff member’s experience and training most pertinent to tasks on assignment.  

Describe degree of responsibility held by staff member on relevant previous assignments and give 

dates and locations.  Use about half a page.] 

____________________________________________________________________ 

 

Education: 

[Summarize college/university and other specialized education of staff member, giving names of 

schools, dates attended, and degrees obtained. Use about one quarter of a page.] 

____________________________________________________________________ 

Employment Record: 

[Starting with present position, list in reverse order every employment held.  List all positions held 

by staff member since graduation, giving dates, names of employing organizations, titles of positions 

held, and locations of assignments.  For experience in last ten years, also give types of activities 

performed and Employer references, where appropriate. Use about three-quarters of a page.] 

_______________________________________________________________________ 

 

 

Languages: 

[For each language indicate proficiency: excellent, good, or poor; in speaking, reading and writing] 

_______________________________________________________________________ 

Certification: 



I, the undersigned, certify that to the best of my knowledge and belief, these data correctly describe 

me, my qualifications, and my experience. 

 

 

 

_____________________________________________________Date: ______________ 

 

 

[Signature of staff member and authorized representative of the Firm]         Day/Month/Year 

 

Full name of staff member: ________________________________________________ 

 

Full name of authorized representatives: ____________________________________ 

 

 

Note: CV of each individual should have the original Signature/ Digital Signature or Scanned 

Signature by the respective staff member along with the date and endorsed by the authorized 

representative of the lead firm.



3F.TIME SCHEDULE FOR PROFESSIONAL PERSONNEL 

 

Si.No. Name Position Reports 

Due/Activities 

Months (in the form of a Bar Chart) 

    1 2 3 4 5 6 Number of Months 

           

 

 

 

 

   Full-time:                  ___________   Part-time: ______________ 

   Reports Due:            ___________ 

   Activities Duration: ___________            Signature:   ___________________________ 

                 (Authorized Representative) 

          Full Name: _____________________ 

          Title:          _______________________ 

          Address:     ____________________ 



3G. ACTIVITY (WORK) SCHEDULE 

A. Field Investigation and Study Items: 

SI.No. Item of Activity (work) Month wise Program (in form of Bar Chart)[1st, 2nd ,etc. 

are months from the start of assignment] 

  1st 2nd 3rd 4th 5th 6th  

 __________________       

 __________________       

 ___________________       

 ___________________       

 ___________________       

B. Completion and Submission of Reports 

Reports: * Programmed: (Date) 

  

  

  

  

 

* MODIFY AS REQUIRED FOR THE ASSIGNMENT. 

(Consultants will indicate as per the requirement)



 

3H& 3I AFFIDAVIT for Non Debarment/Non-Blacklisting/No Conflict of Interest/No 

Bond Rescinds during last 5 Years ending previous Month from the Month of Invitation 

of Tender 

Certificate 

 (The Certificate is to be typed on Stamp Paper worth Rs. 10/- duly signed and notarized with date, 

affixing a revenue stamp of Rs. 2/- only) 

This is to inform that our firm 

M/s………………………………………………………………………………………………

………………………………………..is participating for the bids as invited vide 

………………………………….dated…………….. by the department for preparation of 

IUSWDMP for the Municipal Corporation of………………………..in the state of Uttar 

Pradesh and we certify the following:-  

1. Not Debarred or not black-listed by any government department/government agency/ 

PSU’s at the time of bid. 

2. Further it is certified that our firm has no conflict of interest with the department 

whatsoever with respect to bidding for the said services. 

3. It is also certified that ……………..number of bond/s has been rescinded in the past 5 

years. 

In case any of the above information is found false, the department reserves the right to take 

any action against our firm for which we indemnify the department. 

Further it is to inform that in case any changes to above conditions are met during the bid 

validity period/bids evaluation period, we shall inform the change to the department and our 

bids may be evaluated accordingly for which we indemnify the department. 

 

 

 

Signature of Bidder 

  



Form 1: General Information 

1. All Agencies/firms applying for pre-qualification are requested to complete the information in this form.  
2. Where the Bidder proposes to use subcontractors for critical components of the works or for work 

contents more than 5 percent of the value of the whole works, the following information should also 
be supplied for the specialist agencies (s) 

 1 Name of firm.   

2 Principal Place of business-   

3 Correspondence Address:   

4 OfficeTelephone: Mobile: 

5 Fax: E-mail: 

6 Place of incorporation/registration: (Attach 
copy) 

Date of incorporation: 
Registration valid up to: 

7 Constitution or Legal status of bidder- 
a) An individual 
b) Proprietary firm c) Partnershipfirm 
d) Limited company or corporation 
Another (Pl. specify) 

(Attach copy) 

8 Power of Attorney of signatory of Bid (Attach) 

  

Name of the Directors /Partners Position in the company Nationality. 

1     

2     

  

  

  

  

    

  

  

Name of persons to be contacted and their contact details 

Name Address Phone No. / Mobile E-mail 

        
  

  

Signature of Bidder 

 

  



Form 1 A: Declaration Form (Earnest Money) 

 

I / We deposit herewith an Earnest Money for (Rs. in words) .............................  in the following form 

as per clause 4.4.12/ as well as NIT. 

 I/We also agree to deposit requisite performance security/ additional performance security/ 

security money as per conditions of this tender document. 

The details of deposit of Earnest Money are given below: 

  

SI.No. Description Amount 

Rs. 

Period of 

Validity 

Name of Issuing 

Bank/Post Office 

Remarks 

            

  

  

DATE        SIGNATURE & SEAL 

  

  

ADDRESS       NAME 

  

 

 

 

 

 

 

 

 

  



Form I B: Declaration Form (Bid Validity) 

(AFFIDAVIT OF BID VALIDITY) 

IMPORTANT: - 

1- This affidavit is to be furnished positively at the time of submitting the tender. 

2- The affidavit is to be typed on stamp paper worth Rs. 100/- duly signed and notarized, affixing a 

revenue stamp of Rs. 2/- only and the expenditure incurred shall be borne by the tenderer. 

AFFIDAVIT FORM 

Tender invited by ………………………………………………… ……………………  

Tender for ………………… ………… …………… ……………… ……………… ……  

Tender Notice No.& Date ……………………………………………………………… 

Name of Tenderer ……………………………………………………………………….  

IN CONSIDERATION of the CONSTRUCTION & DESIGN SERVICES U.P.JAL NIGAM (Urban) having 

treated the bidder to be an eligible person, whose tender may be considered, the bidder hereby 

agrees to the conditions that the proposal in response to the above invitation shall not be 

withdrawn within 120 (One hundred and twenty) days from the date of opening the tender, also to 

the condition that if, the bidder does withdraw his proposal within the said period, the earnest 

money deposited by him may be forfeited by the CONSTRUCTION & DESIGN SERVICES U.P.JAL 

NIGAM and I/we may, in addition to other actions detailed in bid document, be debarred from 

tendering for a period of one year reckoned from the date of opening of the tender, as per 

discretion of the later. 

  Signed this………day of ………  202... 

  

       Signed by: - 

  

(BIDER) 

Signature & Seal 

Witness: - 

1……………………………………. 

2………………………… 

 

 

 

 

 

 



Form I C: Shapath Patra in Hindi 

STANDARD AFFIDAVIT

Format

Paste a recent 

colored 

photograph duly 

attested by 

Gazetted officer 





4-               Bidders from outside the State may translate the above format in English and submit the 

notarized affidavit, however the contents should remain the same. Any discrepancy due to 

translation may lead to disqualification. Department shall not be liable for discrepancies 

arising due to translation. 

5- In case of a company, It has to be submitted by the authorized person by the company. 

Note-  

It is to be noted by the bidder that if translation of the above format/ text is 

required by the bidder in English Language, it will be the sole responsibility of the 

bidder to get it translated correctly.  

 

 

 

 

 

 

 

 

 

 

 

  



Form II A: Financial Information 

Details to be furnished duly supported by Audited Balance sheets/profit & loss account for the 

previous 5 (Five) Financial years ending 31.03.2024 or latest duly certified by the Statutory 

Auditors/ Chartered Accountantsubmitted by the Bidder to the Income Tax Department. 

Banker 

Name of Banker- 

Address of Banker- 

Telephone Contact name & Title 

Fax Email- 

  

Sl. 
No. 

Particulars Financial Year 

          

1 Gross AnnualTurnover onConsultancy 
works 

          

2 Profit/Loss           

3 Share Capital/Fixed Assets           

4 Net Worth           

5 Current liabilities: 
a) Book Cash credit 
b) Other sundry creditors 

          

6 Solvency           

Note-  

(1)   The information provided above shall be certified by the Statutory Auditor of Firm and 
supported by copies of tax returns. 

(2)   Permanent Account Number (IT): 
(3)   Goods &Service Tax Registration Number. 
(4)   Acknowledgement of Income Tax return: for the last 3 years. (Enclose copies for the Last 

Three Years) 
  

Signature of Chartered Accountant with Seal.   Signature of Bidder 

& UDIN No. 



Form III: Details of Similar Completed Works 

Sl. 
No. 

Name 
of Work 

Brief 
Scope of 

Work 

Name of 
client 

Department/ 
Employer 

Aggregated value 
of executed 

works1 
(Rs. in Lacs) 

Scheduled  
dates of  

Reasons of 
delay if any 

Start of 

work 

Completion of 

work 

                

                

                

  

Note: 

1) The attested photocopy of the experience certificate of the Engineer-in- charge not below the 

rank of Executive Engineer/Project Manager/ Project Head be appended with the detail. In the 

absence of these documents, the work would not be considered for eligibility criteria. 

2) Please furnish information regarding similar types of works completed during last 10 Years in the 

same name and style. 

 

Signature of Bidder 

  

                                                           
1
Certified by an authority not below the rank of Executive Engineer/ Project Manager/ Project Head. 



Form V: Personal Capability 

SI. 

No. 

Designation Total 

number 

Number 

available 

for this 

work 

Number 

stationed 

at 

concerned 

ULB for 

this work 

Name Qualific

ation 

Date 

of 

Birth 

Experience 

in Yrs. 

Remarks 

1 2 3 4 5 6 7 8 9 10 

1                 

2                 

3                 

4                 

Note: - 

Bidders to submit the above information as per requirement of this RFP. 

 

 

  



Form VI A: Similar Works Experience (Govt. Works) 

Name of work/project & location: 

  Nature of work:    

   

   

Estimated cost:(Rs. Lacs) ........................................... 

Actual completion cost:(Rs. Lacs) ........................................... 

Date of start:                                   ................................... 

Date of completion 

(I) Scheduled date of completion: ........................... 

(ii) Actual date of completion: ................................... 

Scope of Works: - (to be described in brief) 

Deliverables: - 

Whether the proposal was approved – Yes/No (Please furnish supporting documents as proof of 

sanctioning of the project by concerned agency/Government) 

Amount of compensation levied for delayed completion, if any: - .................. 

(If levy of compensation not yet decided, it may be mentioned accordingly) 

Performance Report:   Very Good/Good/Fair/Poor 

  

  

Dated:                            Executive Engineer/ Project Manager or Equivalent 

  

(Seal) 

Note: -The performance certificate should be clear and exhaustive enough to establish similarity 

with the works under Bid and shall furnish all the information as required by this proforma. The 

proforma is only for guidance. 

  



Form VII: Equipment Capability 

SI. No Name of equipment Nos. Capacity  Remarks 

1 2 3 4 5 

Equipment for Survey 

1 

2 

3 

…. 

Software’s for modelling and designing 

1 

2 

3 

…. 

 

Any other Details (Please mention in brief) 

1 

2 

3 

 

 

      

 

 

      

 

 

                                                                                                               Signature of Bidder  

  



Form VIII: Litigation History 

 (The affidavit is to be typed on stamp paper worth Rs. 10/- duly signed and notarized with date, 

affixing a revenue stamp of Rs. 2/- only) 

Date of 

Award or 

filing (if in 

process)  

Name of client, cause of 

litigation, and matter in 

dispute and name of 

claimant party  

Contract 

value 

(Rs. In Lacs) 

Disputed 

amount (Rs. 

In Lacs) 

Actual 

awarded 

amount  

(Rs. In Lacs) 

Award  

For or 

against 

Bidder 

            

            

            

            

            

            

            

            

  

Bidders including their partners shall provide information on the history of the litigation or 

arbitration resulting from contracts executed or under execution during the last five (5) years. 

  Providing any false or misleading information, or hiding any information, may result in 

disqualification of the Bidder. 

In addition, the bidder shall certify that they are not banned by U.P. Jal Nigam / 

CPWD/PWD/MES/ OR any other Govt. agency. 

          

Signature of Bidder 

  

Name of Bidder or Partner of a Firm: 



Form IX: Letter Comprising Bid 

 

To, 

.............................. 

Construction & Design Services, 

UP Jal Nigam (Urban)……...........(U.P.) 

Sir, 

 Name of Work: -

................................................................................................................................................ 

1) Having examined the Press Note, Notice Inviting Tenders and bid document I/ We offer to 

execute the works described above and remedy any defects therein in conformity with the 

Conditions of Contract, specifications, drawings, Bill of Quantities and Addenda for percentage 

rate below/ percentage above/ at par as in the financial bid, as referred to in relevant clauses of 

Instructions to Bidder. 

2) I/We confirm that our bid is according to the term & conditions and specifications laid down in 

the bid documents. I/we have furnished all information and details necessary for eligibility and 

have no further pertinent information to supply. 

3) I/we also authorize employer or his representative to approach individuals, employers, firms, 

and corporations to verify our competence and general reputation. 

4) I/We undertake to commence the works on receiving the Notice to Proceed with work in 

accordance with the contract documents. 

5) I/We agree to keep the offer in this tender valid for a period of 120 (One hundred and twenty) 

days as mentioned in the bid documents and not to modify the whole or any part of it for any 

reason within the above period. If the tender is withdrawn by me/us for any reason whatsoever, 

the Earnest Money deposited by me/us will be forfeited by the Construction & Design Services, 

U. P. Jal Nigam, and other actions in accordance with bid documents may be taken against me. 

6) Further, I/We agree that in case of forfeiture of Earnest Money or Performance Guarantee as 

aforesaid, I/We shall be debarred for participation in the re-tendering process of the work. 

7) I/we hereby distinctly and expressly declare and acknowledge that before the submission of 

my/our tender I/we have carefully followed the instructions in the tender document and that 

I/we have made such examination of the contract documents and of the plans, specifications 

and quantity, and of the location where the said work is to be done, and such investigation of 

the work required to be done and in regard to the materials required to be furnished as to 

enable me/us thoroughly understand the intention of the same and the requirements, 

covenants, agreements stipulations and restrictions contained in the contract and in the said 

plans and specifications and distinctly agree that I/we will not hereafter make any claim or 

demand upon Construction & Design Services, U.P. Jal Nigam based upon or arising out of any 

alleged misunderstanding or misconception, mistake on my/our part of the said requirements, 

stipulations, restrictions and conditions. 



8) I understand that quantities given in Bill of Quantities in Financial cover are liable to change upto 

any extent. I will not demand any compensation/cost on this account. 

9) I/we have deposited and uploaded proof of EMD deposit for Rs. ……………… for the work. 

10) If my/our tender is not accepted, this sum shall be returned to me/us latest within 30th day of 

award of contract. If my/our tender is accepted, the earnest money shall be returned to me/us 

on my/our entering into contract agreement duly furnishing performance/additional 

performance security deposit. If upon intimation being given to me/us by the Construction & 

Design Services, U. P. Jal Nigam of performance security/additional performance security deposit 

defined in Tender Document, I/we fail to deposit the same, then I/we agree to the forfeiture of 

the earnest money.  

11) I/We undertake and confirm that eligible similar work(s) has/have not been got executed 

through another contractor on back-to-back basis. Further that, if such a violation comes to the 

notice of Department, then I/We shall be debarred for tendering in future forever. Also, if such a 

violation comes to the notice of Department before date of start of work, the Engineer shall be 

free to forfeit the entire amount of Earnest Money Deposit/Performance Guarantee/Additional 

Performance Guarantee. 

12) 12 Any notice required to be served on me/us if delivered to me/us personally or forwarded by 

post to me/us (registered) or left at my/our address given herein, such notice shall if sent by 

post, be deemed to have been served on me/us at the time when in due course of post, it would 

be delivered at the address to which is sent. 

13) I/we fully understand that the written agreement (to be entered into between me/us and the 

Construction & Design Services, U. P. Jal Nigam) shall be the foundation of the rights of both the 

parties and contract shall not be deemed to be complete until agreement has first been signed 

by me/us and then by the proper officer authorized to enter into contract on behalf of the 

Construction & Design Services, U. P. Jal Nigam. 

14) I/we understand that you are not bound to accept the lowest or any bid you receive. 

15) Encl: As above 

  

Address with phone No.    Signature of Contractor/Tenderer 

       Name- 

  

Dated the ……………………… day of …………………… 202 

  

Signature of Witnesses: 

  



 

 

 

 

 

 

 

 

 

 

 

COVER B  

 

FINANCIAL PROPOSAL 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



APPENDIX B 

FINANCIAL PROPOSAL SUBMISSION FORM 

[Location, Date] 

FROM: (Name of Firm)   To: (Name and Address of Employer) 

___________________   ______________________________ 

____________________   ______________________________ 

Ladies/Gentlemen: 

Subject:Hiring of Consultants’ Services for ________________________   

  ___________________________ Financial Proposal. 

 

 We, the undersigned, offer to provide the consulting services for the above in 

accordance with your Request for Proposal date [Date], and out (technical and Financial 

Proposals). We submit our financial proposal in the format attached:  

 Our financial proposal shall be binding upon us subject to the modifications resulting 

from contract negotiations, up to expiration of the validity period of the proposal, i.e., [Date]. 

 We undertake that, in competing for (and, if the award is made to us, in executing) the 

above contract, we will strictly observe the laws against fraud and corruption in force in India 

namely “Prevention of Corruption Act, 1988”. 

We understand you are not bound to accept any Proposal you receive. 

We remain, 

 

Yours sincerely, 

 

Authorized Signature: 

Name and Title of Signatory: 

Name of the Firm: 

Address: 

  



 

Price Schedule-B 

For DPR Preparation following percentage shall be considered based on the cost of the DPR. 

Bidders need to fill the percentage (In Column-B) for the range of the DPR amount mentioned in the 

below table (In Column-A) 

Cost of DPR 

(Column-A) 

Percentage Amount Charged by the Bidder excluding 

GST (To be filled by the Bidder) 

(Column-B) 

INR 0 Crore -25 Crore  

Above INR 25 Crore -50 Crore  

Above  INR 50 Crore -100 Crore  

Above  INR 100 Crore -150 Crore  

Above  INR 150 Crore -200 Crore  

Above  INR 200 Crore - 300 Crore  

 

Note-  

1) It is mandatory for the Bidder to fill both the BoQ Sheets (BoQ-1 & BoQ-2).  If the Bidder 

fails to fill both the sheets, BoQ submitted by the Bidder will be considered Incomplete will 

be rejected. 

2) It is to be noted by the bidder that for payment purposes for DPR preparation fees, the 

DPR cost shall not include GST, centage charge, bought out items, transmission line 

charges, payment to other department, labour cess, contingencies, TPI charges and any 

other statutory dues will not be considered. However, while preparing the DPR all the 

above charges shall be included. 

3) It should be noted by the bidder that for each slab mentioned above in the table, upper 

limit of the cost of the DPR will be taken into account while doing financial evaluation. 

FINANCIAL BID 

(This BoQ template must not be modified / replaced by the bidder and the same should be 

uploaded after filling the relevant columns, else the bidder is liable to be rejected for this 

tender. Bidder are allowed to enter the bidder’s name and values/ percentage only.) 

Price Schedule-A 

Sl. No Project component 
Number Text Rate (LS in Rupees) 

Quantity Unit In Figures In Words 

BOQ1 Preparation of Integrated Urban 

Storm Water Drainage Master Plan 

(IUSWDMP) for Municipal area, 

and other allied works as per 

specified scope of works. The 

quoted rate shall not include 

GST. 

 LS 

 

 



For Example- If the Bidder fills A % charges for 0-25 Crore cost range of the DPR. 

Authority will calculate the cost based on the following formula- 

Amount to be Paid to the Bidder by the Authority= (25 Crore) *(A%)  

4) In case of discrepancy between quoted rate in figures and quoted rate in words; rates 

quoted in words shall prevail.  

5) In BOQ 1, the bidders shall quote for all the catchment that contribute to the runoff in ULB 

area even if it is outside the ULB or Development Authority Area. The administrative area 

of ULB or development authority area doesn’t govern the cost.  

6) DPR cost shall not include GST, payments to other department, NOC payments, TPI 

charges, Bought out item charges, Centage, Labour cess, Contingencies etc. 



Annexure (FORM OF BANK GUARANTEE FOR EMD) 

 
1. KNOW ALL MEN by these presents that we ………………………………….…... (Name of Bank) having 

our registered office at ……………………… (Name of country) (hereinafter called “the Bank”) are 

bound unto Director, C & DS Unit – ………….., U.P. JAL NIGAM (Urban),………………in the sum of 

Rs. ……………….for which payment will and truly to be made to the said C & DS, U.P. JAL 

NIGAM (URBAN) the Bank binds itself, its successors and assigns by thesepresents. 

2. WHEREAS………………………… (Name of Bidder) (hereinafter called “the Bidder”) has submitted   

itstender dated……………….for (Name of Work) 

………………………………………………………………………………………………………………………………………. 

hereinafter called the tender. ANDWHEREASthe 

BidderisrequiredtofurnishaBankGuaranteeforthesumofRs ……………………()   as   E.M.D.   

against   the   Bidder’s   offer    as    aforesaid.    AND  WHEREAS (Name of Bank) have, at the 

request of the Bidder, agreed to give this guarantee as hereinaftercontained. 

3. We further agree asfollows: 

a. That C & DS, U.P. JAL NIGAM (URBAN) may without affecting this guarantee grant 

time or other indulgence to or negotiate further with the Bidder in regard to the 

conditions contained in the said tender and thereby modify these conditions or add 

thereto any further conditions as may be mutually agreed upon between C & DS, 

U.P. JAL NIGAM (URBAN) and the Bidder. 

b. That the guarantee hereinbefore contained shall not be affected by any change in 

the constitution of our Bank or in the constitution of theBidder. 

c. That any account settled between C & DS, U.P. JAL NIGAM (URBAN) and the Bidder 

shall be conclusive evidence against us of the amount due hereunder and shall not 

be questioned byus. 

d. That this Guarantee commences from the date hereof and shall remain in forcetill 

 (date to be filled up) (up to 150 days from the last date of submission of 

tender). 

e. That the expression ‘the Bidder’ and ‘the Bank’ herein used shall, unless such an 

interpretation is repugnant to the subject or context, include their respective 

successors andassigns. 

THE CONDITIONS OF THIS OBLIGATION ARE: 

If the Bidder withdraws his Bid during the period of Bid validity specified in the 

Form of Bid, or if the Bidder does not accept the correction of his tender price in terms of 

Clause 28 of the “Instructions to Bidders”. if the Bidder having been notified of the 



acceptance of his tender by C & DS, U.P. JAL NIGAM (URBAN) during the period of tender 

validity : 

 fails or refuses to furnish the Performance Security in accordance with Clause 32 of the 

“Instructions to Bidders”and/or 

 fails or refuses to enter into a Contract within the time limit specified in contract data. 

We undertake to pay C & DS, U.P. JAL NIGAM (URBAN) up to the above 

amount upon receipt of his first written demand, without C & DS, U.P. JAL NIGAM(URBAN)  

having to substantiate his demand provided that in his demand C & DS, U.P. JAL 

NIGAM(URBAN) will note that the amount claimed by him is due to him owing to the 

occurrence of any one or more of the conditions (a), (b), (c) mentioned above, specifying the 

occurred condition or conditions. 

 

Signature of …………………………. 

Authorized Official 

of theBank 

Signature of 

thewitness  

……………………………………. 

Name of Official …………………….. 

Designation ………………………….. 

Name of the Witness 

……………………………………. 

Stamp/Seal of the Bank …………………………… 

 

Address of the Witness……………………………………. 

  



Annexure-2 

Pre-Bid Query Format 

# Reference 

Clause No. 

Reference Page 

No. 

Clause as Mentioned in 

RFP 

Clarification Required by the 

Bidder 

     

     

     

     

     

 

Note-  

1) It should be noted by the bidder that the pre-bid queries received in the 

format provided in Annexure-2 will only be considered. Any deviation/ 

change in the format of the Pre-Bid Query Submission may lead to rejection 

of the pre-bid queries received by the bidder. 

2) It should also be noted by the bidder that the Pre-Bid Queries submitted by 

the bidder should be in PDF as well as Excel format also and Bidder need to 

sign on both the formats while submitting the pre-bid queries. 

 

 


